
 Project Number 20233530.0001 

 Dec-19-2024 

 

Passero Associates Section 01 10 00 - Summary 

NGFD English Road Station – Foundations & 

Structural Steel 

Page 1 of 13 

 

SECTION 01 10 00 - SUMMARY 

PART 1  GENERAL 

1.01 PROJECT INFORMATION 

A. Project Identification:   

Contract B: Foundations  

Contract C: Structural Steel 

 

1. Project Location: 1816 English Road, Rochester, NY 14612. 

B. Owner: North Greece Fire District, 1766 Latta Road, Rochester, New York 14612. 

C. Architect, Structural Engineer, and Civil Engineer:  

 Passero Associates, 242 W. Main Street, Suite 100, Rochester, NY 14614. 

1. Architect's Representative: Timothy Geier, AIA, tgeier@passero.com. 

2. Structural Engineer’s Representative: Robert Asselin, PE, LEED AP BD + C, 

rasselin@passero.com. 

2. Civil Engineer Representative: Andrew Burns, P.E., aburns@passero.com. 

D. Architects Project Number: 20233530.0001. 

E. Construction Manager:  

 Christa Construction, 64 Commercial Street, Suite 401, Rochester, NY 14614. 

1. Construction Manger's Representatives: John Radesi, jradesi@christa.com; Michael 

Tubbs, mtubbs@christa.com; and Jason Kuberka, jkuberka@christa.com.  

F. Web-Based Project Software: Project software administered by Architect will be used 

for purposes of managing communication and documents during the construction 

stage. 

G. The Work of the Project is defined by the Contract Documents and consists of the 

following: 

1. Contract A – Sitework (previously bid): will include site preparation; including 

grubbing, removal of topsoil; and erection of temporary fencing; selective 

demolition, site grading; site utilities including sanitary, storm and water service; 

erosion control and final restoration surfaces including curbing, paving, sidewalk 

and seeding. 

2. Contract B - Foundations: Work generally consists of excavating, fill, backfill, 

formwork, concrete reinforcement, foundation insulation, anchor bolts, concrete 

and masonry. 

3. Contract C - Structural Steel: Work generally consists of erection of structural steel, 

metal decking, and steel joists. 

1.02 CONTRACT DESCRIPTION 

A. Contract Type:  Multiple prime contracts, each based on a Stipulated Price. 
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B. Multiple contracts are separate contracts, representing significant construction 

activities, between Owner and separate contractors.  Description of work included 

under each separate contract is included herein. Each contract is performed 

concurrently and coordinated closely with construction activities performed on the 

Project under other contracts. Contracts for this Project include the following: 

1. Contract A - Sitework  

2. Contract B - Foundations 

3. Contract C - Structural Steel 

4. Additional Contracts: TBD 

 

C. The work of each separate prime contract is identified in this section. 

1.03 CONTRACTOR USE OF SITE AND PREMISES 

A. Construction Operations:  Limited to use of Project Site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this 

section. 

B. Limits: 

1. Limit site disturbance, including earthwork and clearing of vegetation, to 40 feet 

beyond building perimeter; 10 feet beyond surface walkways, patios, surface 

parking, and utilities less than 12 inches in diameter; 15 feet beyond primary 

roadway curbs and main utility branch trenches; and 25 feet beyond constructed 

areas with permeable surfaces (such as pervious paving areas, stormwater 

detention facilities, and playing fields) that require additional staging areas in 

order to limit compaction in the constructed area. 

C. Arrange use of site and premises to allow: 

1. Work by Others. 

2. Work by Owner. 

3. Use of site and premises by the public. 

D. Provide access to and from site as required by law and by Owner: 

1. Emergency Building Exits During Construction:  Keep all exits required by code 

open during construction period; provide temporary exit signs if exit routes are 

temporarily altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without permit. 

E. Time Restrictions: 

1. On-Site Work Hours: Limit work to normal business working hours of 7:00 a.m. to 3:30 

p.m., Monday through Friday, unless otherwise indicated.. 

2. Off hours work as approved by Construction Manager. 

F. Utility Outages and Shutdown: 

1. Limit disruption of utility services to hours the site is unoccupied. 

a. Notify Construction Manager not less than two days in advance of proposed 

utility interruptions. 

b. Obtain Construction Manager's written permission before proceeding with 

utility interruptions. 

2. Prevent accidental disruption of utility services to other facilities. 
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G. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of 

noise and vibration, odors, or other disruption to Owner occupancy with Construction 

Manager. 

1. Notify Construction Manager not less than two days in advance of proposed 

disruptive operations. 

2. Obtain Construction Manger’s written permission before proceeding with 

disruptive operations. 

H. Controlled Substances:  Use of tobacco products and other controlled substances on 

Project site is not permitted. 

1.04 WORK SEQUENCE 

A. Coordinate construction schedule and operations with Construction Manager.  

1.05 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used 

in particular situations. These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the 

Specifications. The words "shall," "shall be," or "shall comply with," depending on 

the context, are implied where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically 

stated otherwise. 

B. Drawing Coordination: Requirements for materials and products identified on Drawings 

are described in detail in the Specifications. One or more of the following are used on 

Drawings to identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms 

used in the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as 

part of the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes 

referencing Specification Section numbers found in this Project Manual. 

1.06 GENERAL REQUIREMENTS OF CONTRACTS 

A. General: Cooperate fully with separate contractors so work on those contracts may be 

carried out smoothly, without interfering with or delaying work under this Contract or 

other contracts.  Coordinate the Work of this Contract with work performed under 

separate contracts. 

B. Extent of Contract:  Unless the Agreement contains a more specific description of the 

Work of each Contract, requirements indicated on Drawings and in Specification 

Sections determine which contract includes a specific element of Project. 

1. Unless otherwise indicated, the work described in this Section for each contract 

shall be complete systems and assemblies, including products, components, 

accessories, and installation required by the Contract Documents. 

2. All Prime Contractors should note that the project is applicable to all prevailing 

wage rates as determined by the wage rate schedule within these contract 
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documents. Contractors will be required to submit certified payroll reports with 

their payment applications prior to processing and release of payments. 

3. Trenches and other excavation for the work of each contract shall be the work of 

each Contract for its own work. 

4. Blocking, backing panels, sleeves, and metal fabrication supports for the work of 

each contract shall be the work of each Contract for its own work. 

5. Equipment pads for the work of each contract shall be the work of each Contract 

for its own work. 

6. Cutting and Patching: Provided under each Contract for its own work, all 

patching work is to match existing materials in kind. 

7. Contractors' Startup Construction Schedule: Within five (5) working days after 

startup horizontal bar-chart-type construction schedule submittal has been 

received from CM, submit a matching startup horizontal bar-chart schedule 

showing construction operations sequenced and coordinated with overall 

construction. 

8. All prime contractors are to review the drawings and specifications in their entirety.  

Where information conflicts occur or where multiple options are presented, the 

contractor is to have included the cost for the more expensive option. 

9. All prime contractors are responsible for any and all enclosures, partitions, 

temporary shoring, bracing, supports, or protection systems necessary to complete 

their own work. 

10. All prime contractors are required to implement and maintain a project specific 

safety program. Prime contractors shall submit their safety program within (5) 

business days of contract award notification to the Construction Manager. The 

program shall include company safety philosophy, history, action plans, 

emergency contact list, hazardous communications sheets, OSHA filings, 

maintained weekly safety meeting minutes and reporting system for any 

accidents or injuries. 

11. All prime contractors are required to submit a project specific Silica compliance 

program plan within (5) business days of contract award notification to the 

Construction Manager. The program must include safety equipment and 

procedures specific to completion of work of each contract. 

12. Each Prime Contractor and their applicable Subcontractors (If Any) are 

responsible to provide adequate, skilled manpower; and appropriate supervision 

throughout the course of the project as necessary to maintain the overall 

construction schedule and milestone dates. 

13. Local custom and trade-union jurisdictional settlements do not control the Scope 

of Work included in each Prime Contract. When a potential jurisdictional dispute 

or similar interruption of work is first identified or threatened, the affected Prime 

Contractors shall promptly negotiate a reasonable settlement to avoid or minimize 

the pending interruption and delays. 

14. All Federal, State, County and Local laws, codes, standards, rules and regulations 

including but not limited to zoning, planning, fire, health, tax, insurance, safety, 

OSHA, criminal, building code, plumbing code, HVAC code, Electrical code, 

traffic, labor, transportation, environmental, and education shall be adhered to. 

15. Prime Contractors are responsible for full time on site supervision of both prime 

contractors work as well as sub-contractors work being performed. It is the 

responsibility of Prime Contractors to undertake this superintendent type role for 

each respective Prime Contract. Superintendent interviews may be requested. 

prior to project start at the discretion of the Architect and Construction Manager. 
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16. Subcontractors of Prime Contractors with a total contract value in excess of 

$1,500,000.00 or as deemed necessary by the Construction Manager will be 

required to participate in weekly foreman’s and project manager meetings as a 

Prime Contractor to ensure smooth workflow. 

17. All Prime Contractors will be responsible to maintain a master set of red line 

drawings. This master set will be kept in the CM’s field office. As a condition of 

payment, each contractor will have a representative update the drawings with 

any and all changes made during the month including posting change order 

work, field directives, sketches issued, requests for information (RFI) answers, and so 

on. 

C. Substitutions:  Each contractor shall cooperate with other contractors involved to 

coordinate approved substitutions with remainder of the work. 

D. Temporary Facilities and Controls:  In addition to specific responsibilities for temporary 

facilities and controls indicated in this Section and in Division 01 Section "Temporary 

Facilities and Controls," and in Division 01 Section “Temporary Utilities”, each contractor 

is responsible for the following: 

1. Installation, operation, maintenance, and removal of each temporary facility 

necessary for its own normal construction activity, and costs and use charges 

associated with each facility, except as otherwise provided for in this Section. 

2. Plug-in electric power cords and extension cords, supplementary plug-in task 

lighting, and special lighting necessary exclusively for its own activities. 

3. Its own field office complete with necessary furniture, utilities, and telephone 

service at discretionary approval by Construction Manager. 

4. Its own storage and fabrication sheds, in a location designated by the 

Owner/Construction Manager. 

5. Temporary enclosures for its own construction activities. 

6. Staging and scaffolding for its own construction activities. 

7. General hoisting requirements for its own construction activities, up to and in 

excess of 2 tons. 

8. Waste disposal facilities, including collection and legal disposal of its own 

hazardous, dangerous, unsanitary, or other harmful waste materials is the 

responsibility of Contract A – Site Work 

9. Progress cleaning of work areas affected by its operations on a daily basis, and as 

necessary, at the CM’s discretion. Back charges will be assessed to those Prime 

Contractors who fail to comply with progress cleaning requirements. It is the 

responsibility of Prime Contractors to enforce these requirements with their 

subcontractors. 

10. Secure lockup of its own tools, materials, and equipment. 

11. Construction aids and miscellaneous services and facilities necessary exclusively 

for its own construction activities. 

12. Dewatering necessary to lower and control groundwater levels and hydrostatic 

pressure to permit excavation and construction to be performed properly under 

dry conditions for the work of each contract shall be the work of each Contract 

for its own work. 

E. Temporary Heating, Cooling, and Ventilation: Each Contract for its own work is 

responsible for temporary heating, cooling, and ventilation as required for all work 

associated with its respective contract. 

F. Use Charges:  Comply with the following: 
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1. Sewer Service: The cost for sewer service use by all parties engaged in 

construction activities at Project site is to be provided by the Owner. 

2. Water Service:  The cost for water service, whether metered or otherwise, for water 

used by all entities engaged in construction activities at Project site is to be 

provided by the Owner. 

3. Electric Power Service: The cost for electric power service, whether metered or 

otherwise, for electricity used by all entities engaged in construction activities at 

Project site is to be provided by the Owner. 

1.07 SPECIFICATION SECTIONS APPLICABLE TO ALL CONTRACTS 

A. Unless otherwise noted, all provisions of the sections listed below apply to all contracts.  

Specific items of work listed under individual contract descriptions constitute 

exceptions. 

B. Division 00 - Procurement and Contracting Requirements: All. 

C. Division 01 - General Requirements: All. 

1.08 CONTRACT NO. A - SITEWORK (Previously Bid) 

A. Specification sections listed above as applicable to all contracts. 

B. Provide all Work except Work specifically assigned to other contractors in this Section. 

C. Work in the Sitework Contract includes, but is not limited to, the following: 

1. Contract A - Sitework shall provide labor, material, plant, tools, equipment, 

administration, management, supervision and trades related to and/or necessarily 

involved with the performance of the Work, as indicated on all the Drawings, 

Specifications and/or Project Manual, and as set forth below. Work for Contract A 

is generally described as Sitework, but more specifically described in this Scope of 

Work. 

2. Drawings and General Provisions of the Contract, including General and 

Supplementary General Conditions and other Division 0 & 1 Specification Sections, 

apply to this Section. 

3. Division 02 - Existing Conditions 

 a. Demolition 

4. Division 31 - Earthwork 

 a. Earth Moving 

 b. Excavation 

 c. Fill 

 d. Erosion, Sediment, and Pollution Control 

5. Division 32 - Exterior Improvements 

 a. Concrete Site Work 

 b. Asphalt Paving 

 c. Turf and Grasses 

6. Division 33 - Utilities 

 a. Water Distribution 

 b. Disinfecting of Water Utility Distribution 

 c. Sanitary Sewer 

 d. Storm Drainage 

7. Contract Drawings: 
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 a. Drawing Sheet C 101 Cover 

 b. Drawing Sheet C 102 Site Plan 

 c. Drawing Sheet C 103 Existing Conditions / Demolition Plan 

 d. Drawing Sheet C 104 Utility Plan 

 e. Drawing Sheet C 105 Grading and Erosion Control Plan 

 f. Drawing Sheet C 106 Landscaping 

 g. Drawing Sheet C 201 Notes 

 h. Drawing Sheet C 202 Details 

 i. Drawing Sheet C 203 Details 

 j. Drawing Sheet C 204 Details 

 k.  Drawing Sheet C 205 Details 

l. All contract drawings as listed in Specification Section 00 01 15 List of Drawing 

Sheets. 

8. Other Documents List: 

a. Geotechnical Report 

b.    Preliminary Project Milestone Schedule. 

9. Other Work of this Contract: 

a. As per all Federal, State, County & Local Code Requirements.  Provide all 

required Permits, Licenses & associated Fees. 

10. Contractor must comply with all applicable OSHA standards. 

11. Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid. 

12. Contractor is responsible for submitting to the Construction Manager, for their 

approval, a proposed schedule of all utility shutdowns and cutovers of all types 

which will be required to complete the Project; said schedule should contain a 

minimum of (2) weeks advance notice prior to the time of the proposed shut 

down and cutover. Any shutdowns and cutovers, depending on their type, 

generally must be scheduled on weekends, at night, or during holiday periods. The 

Contract consideration is deemed to include all necessary overtime and all 

premium time, if any, that is required by the contractor to complete the 

shutdowns or cutovers. 

13. Survey and Layout Data, the Owner will provide the Contractor with the minimum 

necessary Horizontal & Vertical Control in order to perform their required 

Construction Layout. 

14. Construction Layout, Contract A - Sitework, shall be responsible for all Construction 

Layout & Stakeout to be performed by a NYS Licensed Professional Surveyor as 

required for the performance of their own Work. 

15. Construction Waste Management and Disposal, includes Dumpsters, Hauling, and 

Legal Disposal of all C&D Waste generated by itself for the duration of the project, 

is the responsibility of Contract A - Sitework. 

16. Coordination and associated drawings for Contract A - Sitework interfaced with all 

other MEP and Prime Contractors Work. 

17. Contractor is responsible for final survey of field layout required to complete their 

work in accordance with the Contract Documents and Specifications. 

18. Temporary heating of work for Contract A - Site Work is the responsibility of the 

contractor to maintain proper product requirements and schedule. 

19. Contractor is responsible for coordination with utility companies for any work on or 

around existing utility structures as noted on Contract Documents. 

20. Perform hand, or machine Test Pits as required to located existing utilities prior to 

tie-ins as required for the performance of Contract A - Site Work. 

21. Any Dewatering is to be included by this contractor, as required for the 

performance of Contract A - Site Work. 
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22. Cast-In-Place Concrete Foundations & Pads are to be provided, as required for 

the performance of Contract A - Site Work. 

23. Site Utilities, all Utilities specified to be included within Contract A - Site Work scope 

of work are to be properly terminated including any necessary fittings required for 

final connection, within 5’-0” of the building footprint to be continued by the 

applicable Prime Contractor. 

24. Dust control and cleaning of roadways at the completion of work day and as 

needed at CM discretion is the responsibility of Contract A - Site Work. 

25. Earth moving at building footprint, +20’ additional around the perimeter; 

preparation for the concrete slab on grade construction within the building 

footprint; strip topsoil, excavate, proof roll, geo grid where applicable, 3rd party 

geotechnical agency approval, undercutting existing subgrades if directed, install 

Geotextile Stabilization Fabric if applicable, and import #2 crusher run stone 

structural fill materials to raise the existing grades & install required subbase to an 

Elevation of (- 1’) of Finish Floor Elevation for Slab on Grade Construction, as per 

the Contract Documents. Building pad work for Contract A - Site Work will consist 

of 24” of #2 crusher run stone upon completion and acceptance. 

26.   After Contract A - Site Work establishes the identified building pad elevations (-1’ 

FFE), the responsibility for maintenance of material will be the responsibility of each 

Contractor for their own work. Any disturbance of approved subgrade will be the 

responsibility each Contract for its own work. 

27. Earth Moving, any Undercutting of existing subgrades directed by the 3rd Party 

Geotechnical Engineer and/or Testing Agency, but not indicated on the Contract 

Documents, shall be performed T&M basis for the appropriate material as outlined 

in the Contract Drawings, verified & signed written approval and acceptance by 

the CM’s Site Representative at the end of each day will be required. 

28. Contract A - Site Work will be responsible for the provision and installation of a 

staging pad. Approximately 100’ x 15’ and 12 inches deep of #2 crusher run stone. 

Final placement by CM after contract award. 

29. Primary Utility Permits and Direct Fees for the work of Contract A - Site Work will be 

born by the Owner. 

30. All site electrical work will be the responsibility of future contracts. Contract A - Site 

Work is responsible for coordinating with all future contracts. 

31. Demolition of garage will be the responsibility of Contract A - Site Work. 

32. All landscaping work will be the responsibility of future contracts. Contract A - Site 

Work is responsible for coordinating with all future contracts 

D. Temporary facilities and controls in the Foundations Contract include the following, 

and Division 01 50 00 Section "Temporary Facilities and Controls": 

1. Temporary Hoists, as required for the performance of Contract A-Sitework. 

2. Traffic Control, as required for the performance Contract A-Sitework. 

 

1.09 CONTRACT NO. B - FOUNDATIONS 

A. Specification sections listed above as applicable to all contracts. 

B. Provide all Work except Work specifically assigned to other contractors in this Section. 

C. Work in the Foundations Contract includes, but is not limited to, the following: 

1. Contract B - Foundations shall provide labor, material, plant, tools, equipment, 

administration, management, supervision and trades related to and/or necessarily 
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involved with the performance of the Work, as indicated on all the Drawings, 

Specifications and/or Project Manual, and as set forth below. Work for Contract B 

is generally described as Foundations, but more specifically described in this 

Scope of Work. 

2. Drawings and General Provisions of the Contract, including General and 

Supplementary General Conditions and other Division 0 & 1 Specification Sections, 

apply to this Section. 

3. Division 03 - Concrete 

a. Specification Section 03 10 00 Concrete Forming Accessories 

b. Specification Section 03 20 00 Concrete Reinforcing 

c. Specification Section 03 30 00 Cast-In-Place Concrete 

1) This Contractor shall provide all Foundations Work complete, as specified 

in the Specification Section, as required for the performance of Contract 

B - Foundations. 

5. Division 07 - Thermal and Moisture Protection 

a. Specification Section 07 16 16 – Crystalline Waterproofing 

b.  Specification Section 07 21 00 - Thermal Insulation 

6. Division 31 - Earthwork 

a. Specification Section 31 23 16 Excavation 

b. Specification Section 31 23 23 Fill 

7. Contract Drawings: 

a. S-001 – GENERAL NOTES 

b. S-002 – DESIGN CRITERIA AND SCHEDULES 

c. S-003 – COLUMN SCHEDULE 

d. S-004 – ROOF LOADING DIAGRAMS 

e. S-005 – SPECIAL INSPECTIONS 

f. S-101 – FOUNDATION PLAN 

g. S-102 – FIRST FLOOR SLAB PLAN 

h. S-103 – SECOND FLOOR FRAMING PLAN 

i. S-104 – ROOF FRAMING PLAN 

j. S-105 – ROOF OVERBUILD FRAMING PLAN 

k. S-301 – FOUNDATION SECTIONS & DETAILS 

l. S-302 – PIER & PILASTER DETAILS 

m. S-303 – FRAMING SECTIONS & DETAILS 

n. S-304 – FRAMING SECTIONS & DETAILS 

o. S-305 – FRAMING SECTIONS & DETAILS 

p. S-306 – FRAMING SECTIONS & DETAILS 

q. S-501 – TYPICAL CONCRETE DETAILS 

r. S-502 – TYPICAL CONCRETE DETAILS 

s. S-503 – TYPICAL CONCRETE DETAILS 

t. S-504 – TYPICAL MASONRY DETAILS 

u. S-505 – TYPICAL MASONRY DETAILS 

v. S-506 – TYPICAL STEEL DETAILS 

w. S-507 – TYPICAL STEEL DETAILS 

x. S-508 – TYPICAL STEEL DETAILS 

 

8. Other Documents List: 

a. Geotechnical Report. 

b. Preliminary Project Milestone Schedule. 

9. Other Work of this Contract: 
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a. As per all Federal, State, County & Local Code Requirements.  Provide all 

required Permits, Licenses & associated Fees. 

10. Contractor must comply with all applicable OSHA standards. 

11. Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid. 

12. Contractor is responsible for submitting to the Construction Manager, for their 

approval, a proposed schedule of all utility shutdowns and cutovers of all types 

which will be required to complete the Project; said schedule should contain a 

minimum of (2) weeks advance notice prior to the time of the proposed shut 

down and cutover. Any shutdowns and cutovers, depending on their type, 

generally must be scheduled on weekends, at night, or during holiday periods. The 

Contract consideration is deemed to include all necessary overtime and all 

premium time, if any, that is required by the contractor to complete the 

shutdowns or cutovers. 

13. Survey and Layout Data, the Owner will provide the Contractor with the minimum 

necessary Horizontal & Vertical Control in order to perform their required 

Construction Layout. 

14. Construction Layout, Contract B - Foundations, shall be responsible for all 

Construction Layout & Stakeout to be performed by a NYS Licensed Professional 

Surveyor as required for the performance of their own Work. 

15. Construction Waste Management and Disposal, includes Disposal and 

 Cleanup of all C&D Waste generated by all Contract B – Foundations for the 

duration of their work. Dumpsters and Disposal is the responsibility of Contract A – 

Site Work. 

16. Coordination and associated drawings for Contract B - Foundations interfaced 

with all other MEP Prime Contractors Work. 

17. Earth Moving at Building Footprint, Rough Grade Subbase to -12 inches of finished 

floor elevation for the Concrete Slab on Grade Construction within the Building 

Footprint and to an extent of 5 feet outside building footprint at the completion of 

Contract B - Foundations work. 

18. Install all sleeves & embedment’s provided by MEP Contractors along with the 

locations for any Work penetrating Concrete and Masonry Walls. 

19. Anchor Bolts, Column Base/Leveling/Bearing Plates are to be provided by 

Contract C - Structural Steel and Installed by this Contract B - Foundations, as per 

the Contract Documents and Approved Structural Steel Shop Drawings. 

Installation of the Column Base/Leveling/Bearing Plates by this Contract B - 

Foundations also includes the necessary associated Non-Shrink Grouting Work. 

20. Temporary heating of work for Contract B - Foundations is the responsibility of the 

contractor to maintain proper product requirements and schedule. 

21. Contractor is responsible for final survey of field layout required to complete their 

work in accordance with the Contract Documents and Specifications. 

22. Contractor is required to complete anchor bolt survey upon completion of 

Contract B - Foundations and coordinate with Contract C - Structural Steel. 

23. Any Dewatering is to be included by this contractor, as required for the 

performance of Contract B - Foundations. 

24. Exclude Slab on Grade and Slab on Deck work as part of Contract B – 

Foundations. 

 

D. Temporary facilities and controls in the Foundations Contract include the following, 

and Division 01 50 00 Section "Temporary Facilities and Controls": 

1. Temporary Hoists, as required for the performance of Contract B-Foundations. 
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2. Traffic Control, as required for the performance Contract B-Foundations. 

1.10 CONTRACT NO. C - STRUCTURAL STEEL 

A. Specification sections listed above as applicable to all contracts. 

B. Work in the Structural Steel Contract includes, but is not limited to, the following: 

1. Contract B - Structural Steel, shall provide labor, material, plant, tools, equipment, 

administration, management, supervision and trades related to and/or necessarily 

involved with the performance of the Work, as indicated on all the Drawings, 

Specifications and/or Project Manual, and as set forth below. Work for Contract B 

is generally described as Structural Steel, but more specifically described in this 

Scope of Work. 

2. Drawings and General Provisions of the Contract, including General and 

Supplementary General Conditions and other Division 0 & 1 Specification Sections, 

apply to this Section. 

3. Division 05 - Metals: 

a. 05 12 00 - Structural Steel Framing 

b. 05 21 00 - Steel Joist Framing 

c. 05 31 00 - Steel Decking 

4. Contract Drawings: 

a. S-001 – GENERAL NOTES 

b. S-002 – DESIGN CRITERIA AND SCHEDULES 

c. S-003 – COLUMN SCHEDULE 

d. S-004 – ROOF LOADING DIAGRAMS 

e. S-005 – SPECIAL INSPECTIONS 

f. S-101 – FOUNDATION PLAN 

g. S-102 – FIRST FLOOR SLAB PLAN 

h. S-103 – SECOND FLOOR FRAMING PLAN 

i. S-104 – ROOF FRAMING PLAN 

j. S-105 – ROOF OVERBUILD FRAMING PLAN 

k. S-301 – FOUNDATION SECTIONS & DETAILS 

l. S-302 – PIER & PILASTER DETAILS 

m. S-303 – FRAMING SECTIONS & DETAILS 

n. S-304 – FRAMING SECTIONS & DETAILS 

o. S-305 – FRAMING SECTIONS & DETAILS 

p. S-306 – FRAMING SECTIONS & DETAILS 

q. S-501 – TYPICAL CONCRETE DETAILS 

r. S-502 – TYPICAL CONCRETE DETAILS 

s. S-503 – TYPICAL CONCRETE DETAILS 

t. S-504 – TYPICAL MASONRY DETAILS 

u. S-505 – TYPICAL MASONRY DETAILS 

v. S-506 – TYPICAL STEEL DETAILS 

w. S-507 – TYPICAL STEEL DETAILS 

x. S-508 – TYPICAL STEEL DETAILS 

b. Other Documents List: 

1) Preliminary Project Milestone Schedule. 

c. Other Work of this Contract: 

1) As per all Federal, State, County & Local Code Requirements.  Provide all 

required Permits, Licenses & associated Fees. 

5. Contractor must comply with all applicable OSHA standards. 
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6. Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid. 

7. Contractor is responsible for submitting to the CM, for their approval, a proposed 

schedule of all utility shutdowns and cutovers of all types which will be required to 

complete the Project; said schedule should contain a minimum of (2) weeks 

advance notice prior to the time of the proposed shut down and cutover. Any 

shutdowns and cutovers, depending on their type, generally must be scheduled 

on weekends, at night, or during holiday periods. The Contract consideration is 

deemed to include all necessary overtime and all premium time, if any, that is 

required by the contractor to complete the shutdowns or cutovers. 

8. Survey and Layout Data, the Owner will provide the Contractor with the minimum 

necessary Horizontal & Vertical Control in order to perform their required 

Construction Layout. 

9. Construction Layout, Contract C-Structural Steel, shall be responsible for all 

Construction Layout & Stakeout to be performed by a NYS Licensed Professional 

Surveyor as required for the performance of their own Work. 

10. Cutting and Patching, to match existing in kind, as required for the performance of 

Contract C-Structural Steel. 

11. Progress Cleaning, on a daily basis, as necessary, associated with the 

performance of Contract C-Structural Steel. 

12. Submit a Crane Lifting Plan Stamped/Sealed by a Professional Engineer for Review 

& Approval prior to the start of the Structural Steel Erection Activities. 

13. This Contractor shall provide all Structural Steel, Joist & Decking Shop Drawings 

within (10) working days of the Notice to Proceed, and are also to provide an 

approved Anchor Bolt Layout Plan, Anchor Bolts, Column Base/Leveling/Bearing 

Plates to the Contract B - Foundations Prime Contractor prior to the scheduled 

date for pouring Foundations. 

14. Anchor Bolts, Column Base/Leveling/Bearing Plates are to be provided by this 

Contract C - Structural Steel and Installed by Contract B - Foundations, as per the 

Contract Documents and Approved Structural Steel Shop Drawings. Installation of 

the Column Base/Leveling/Bearing Plates by Contract B - Foundations also 

includes the necessary associated Non-Shrink Grouting Work. 

15. Cold Formed Steel Framing; This Contractor shall NOT provide any of this Work as 

Specifically Detailed on the Structural Contract Documents. 

16. Cold Formed Steel Trusses; This Contractor shall NOT provide any of this Work as 

Specifically Detailed on the Structural Contract Documents. 

17. Contractor is responsible for any and all field layout required to complete their 

work in accordance with the Contract Documents and Specifications. 

18. Should any areas of the building subbase be disturbed by work completed in 

Contract C - Structural Steel it is the responsibility of Contract C - Structural Steel to 

restore these areas to existing conditions. 

19. Miscellaneous Metals; stairs, railings, lintels etc. are not included in the scope of 

work; to be performed by future contracts. 

D. Temporary facilities and controls in the Foundations Contract include the following, 

and Division 01 50 00 Section "Temporary Facilities and Controls": 

1. Temporary Water, including Labor, Materials & Equipment is to be provided, and 

maintained, as necessary for all Prime Contractors use, by Contract C - Structural 

Steel. 

2. Temporary Hoists, as required for the performance of Contract C - Structural Steel, 

includes all material, labor, and equipment necessary for all Cranes and Rigging. 

3. Traffic Control, as required for the performance Contract C - Structural Steel. 
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4. OSHA Temporary Perimeter fall protection, temporary cable safety railing, cable, 

eyebolts, turnbuckles, thimbles-1 strand 1-1/4” cable and accessories including 

top, middle & bottom rails per OSHA Standards typical at the 2nd floor and roof 

levels as required. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 


