Project Number 20233530.0001
Dec-19-2024

SECTION 01 10 00 - SUMMARY

PART 1 GENERAL

1.01 PROJECT INFORMATION

A.

Project Identfification:
Contract B: Foundations
Contract C: Structural Steel

1. Project Location: 1816 English Road, Rochester, NY 14612.
Owner: North Greece Fire District, 1766 Latta Road, Rochester, New York 14612.

Architect, Structural Engineer, and Civil Engineer:

Passero Associates, 242 W. Main Street, Suite 100, Rochester, NY 14614.

1. Architect's Representative: Timothy Geier, AlA, tgeier@passero.com.

2. Structural Engineer’s Representative: Robert Asselin, PE, LEED AP BD + C,
rasselin@passero.com.

2. Civil Engineer Representative: Andrew Burns, P.E., aburns@passero.com.

Architects Project Number: 20233530.0001.

Construction Manager:

Christa Construction, 64 Commercial Street, Suite 401, Rochester, NY 14614.

1. Construction Manger's Representatives: John Radesi, radesi@christa.com; Michael
Tubbs, mtubbs@christa.com; and Jason Kuberka, kuberka@christa.com.

Web-Based Project Software: Project software administered by Architect will be used
for purposes of managing communication and documents during the construction
stage.

The Work of the Project is defined by the Contfract Documents and consists of the

following:

1. Contract A - Sitework (previously bid): will include site preparation; including
grubbing, removal of fopsoil; and erection of temporary fencing; selective
demolition, site grading; site utilities including sanitary, storm and water service;
erosion control and final restoration surfaces including curbing, paving, sidewalk
and seeding.

2. Contract B - Foundations: Work generally consists of excavating, fill, backfill,
formwork, concrete reinforcement, foundation insulation, anchor bolts, concrete
and masonry.

3. Coniract C - Structural Steel: Work generally consists of erection of structural steel,
metal decking, and steel joists.

1.02 CONTRACT DESCRIPTION

A. Contract Type: Multiple prime contracts, each based on a Stipulated Price.
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Multiple contracts are separate contracts, representing significant construction
activities, between Owner and separate contractors. Description of work included
under each separate contract is included herein. Each confract is performed
concurrently and coordinated closely with construction activities performed on the
Project under other contracts. Confracts for this Project include the following:

1. Confract A - Sitework

2. Contract B - Foundations

3. Contract C - Structural Steel

4.  Additional Contracts: TBD

The work of each separate prime contract is identified in this section.

1.03 CONTRACTOR USE OF SITE AND PREMISES

A. Construction Operations: Limited to use of Project Site for construction operations as
indicated on Drawings by the Contract limits and as indicated by requirements of this
section.

B. Limifs:

1. Limit site disturbance, including earthwork and clearing of vegetation, to 40 feet
beyond building perimeter; 10 feet beyond surface walkways, patios, surface
parking, and ufilities less than 12 inches in diameter; 15 feet beyond primary
roadway curbs and main utility branch trenches; and 25 feet beyond constructed
areas with permeable surfaces (such as pervious paving areas, stormwater
detention facilities, and playing fields) that require additional staging areas in
order to limit compaction in the constructed area.

C. Armrrange use of site and premises to allow:

1.  Work by Others.

2. Work by Owner.

3. Use of site and premises by the public.

D. Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code
open during construction period; provide temporary exit signs if exit routes are
temporarily altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

E. Time Restrictions:

1.  On-Site Work Hours: Limit work to normal business working hours of 7:00 a.m. to 3:30
p.m., Monday through Friday, unless otherwise indicated..

2. Off hours work as approved by Construction Manager.

F.  Utility Outages and Shutdown:

1. Limit disruption of utility services to hours the site is unoccupied.

a. Notify Consfruction Manager not less than two days in advance of proposed
utility interruptions.

b. Obtain Consfruction Manager's written permission before proceeding with
utility interruptions.

2. Prevent accidental disruption of utility services to other facilities.
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G. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of

noise and vibration, odors, or other disruption to Owner occupancy with Construction

Manager.

1. Nofify Construction Manager not less than two days in advance of proposed
disruptive operations.

2. Obtain Construction Manger's written permission before proceeding with
disruptive operations.

Conftrolled Substances: Use of fobacco products and other controlled substances on
Project site is not permitted.

1.04 WORK SEQUENCE

A.

Coordinate construction schedule and operations with Construction Manager.

1.05 SPECIFICATION AND DRAWING CONVENTIONS

A.

Specification Content: The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used
in particular situations. These conventions are as follows:

1.  Imperative mood and streamlined language are generally used in the
Specifications. The words "shall," "shall be," or "shall comply with," depending on
the context, are implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically
stated otherwise.

Drawing Coordination: Requirements for materials and products identified on Drawings

are described in detail in the Specifications. One or more of the following are used on

Drawings to identify materials and products:

1. Terminology: Materials and products are idenftified by the typical generic terms
used in the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as
part of the U.S. National CAD Standard and scheduled on Drawings.

3.  Keynoting: Materials and products are identified by reference keynotes
referencing Specification Section numbers found in this Project Manual.

1.06 GENERAL REQUIREMENTS OF CONTRACTS

A.

General: Cooperate fully with separate contractors so work on those confracts may be
carried out smoothly, without interfering with or delaying work under this Confract or
other confracts. Coordinate the Work of this Contract with work performed under
separate contracts.

Extent of Contract: Unless the Agreement contains a more specific description of the
Work of each Confract, requirements indicated on Drawings and in Specification
Sections determine which contract includes a specific element of Project.

1. Unless otherwise indicated, the work described in this Section for each contract
shall be complete systems and assemblies, including products, components,
accessories, and installation required by the Contract Documents.

2. Al Prime Confractors should note that the project is applicable to all prevailing
wage rates as determined by the wage rate schedule within these contract
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documents. Contractors will be required to submit certified payroll reports with
their payment applications prior fo processing and release of payments.
Trenches and other excavation for the work of each confract shall be the work of
each Confract for its own work.

Blocking, backing panels, sleeves, and metal fabrication supports for the work of
each contract shall be the work of each Contract for its own work.

Equipment pads for the work of each contract shall be the work of each Contract
for its own work.

Cutting and Patching: Provided under each Contract for its own work, all
patching work is to match existing materials in kind.

Conftractors' Startup Construction Schedule: Within five (5) working days after
startup horizontal bar-chart-type construction schedule submittal has been
received from CM, submit a matching startup horizontal bar-chart schedule
showing constfruction operations sequenced and coordinated with overall
consfruction.

All prime contractors are to review the drawings and specifications in their entirety.
Where information conflicts occur or where multiple options are presented, the
contractoris to have included the cost for the more expensive option.

All prime contractors are responsible for any and all enclosures, partitions,
temporary shoring, bracing, supports, or protection systems necessary to complete
their own work.

All prime contractors are required to implement and maintain a project specific
safety program. Prime contractors shall submit their safety program within (5)
business days of contract award notification to the Construction Manager. The
program shall include company safety philosophy, history, action plans,
emergency contact list, hazardous communications sheets, OSHA filings,
maintained weekly safety meeting minutes and reporting system for any
accidents or injuries.

All prime contractors are required to submit a project specific Silica compliance
program plan within (5) business days of contract award notification to the
Construction Manager. The program must include safety equipment and
procedures specific fo completion of work of each contract.

Each Prime Contractor and their applicable Subcontractors (If Any) are
responsible to provide adequate, skiled manpower; and appropriate supervision
throughout the course of the project as necessary to maintain the overall
consfruction schedule and milestone dates.

Local custom and trade-union jurisdictional settlements do not control the Scope
of Work included in each Prime Contract. When a potential jurisdictional dispute
or similar interruption of work is first identified or threatened, the affected Prime
Contractors shall promptly negotiate a reasonable settlement to avoid or minimize
the pending interruption and delays.

All Federal, State, County and Local laws, codes, standards, rules and regulations
including but not limited to zoning, planning, fire, health, tax, insurance, safety,
OSHA, criminal, building code, plumbing code, HVAC code, Electrical code,
traffic, labor, transportation, environmental, and education shall be adhered tfo.
Prime Contractors are responsible for full time on site supervision of both prime
contractors work as well as sub-contractors work being performed. It is the
responsibility of Prime Contractors to undertake this superintendent type role for
each respective Prime Contract. Superintendent interviews may be requested.
prior to project start at the discretfion of the Architect and Construction Manager.
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Subcontractors of Prime Contractors with a total contract value in excess of
$1,500,000.00 or as deemed necessary by the Construction Manager will be
required fo participate in weekly foreman’s and project manager meetings as a
Prime Contractor to ensure smooth workflow.

All Prime Confractors will be responsible to maintain a master set of red line
drawings. This master set will be kept in the CM'’s field office. As a condition of
payment, each contractor will have a representative update the drawings with
any and all changes made during the month including posting change order
work, field directives, sketches issued, requests for information (RFI) answers, and so
on.

C. Substitutions: Each contractor shall cooperate with other contractors involved to
coordinate approved substitutions with remainder of the work.

D. Temporary Facilities and Conftrols: In addition to specific responsibilities for temporary
facilities and confrols indicated in this Section and in Division 01 Section "Temporary
Facilities and Confrols," and in Division 01 Section “Temporary Utilities”, each contractor
is responsible for the following:

1.

o O

10.
11.

12.

Installation, operation, maintenance, and removal of each temporary facility
necessary for its own normal construction activity, and costs and use charges
associated with each facility, except as otherwise provided for in this Section.
Plug-in electric power cords and extension cords, supplementary plug-in task
lighting, and special lighting necessary exclusively for its own activities.

Its own field office complete with necessary furniture, utilities, and telephone
service at discretionary approval by Construction Manager.

Its own storage and fabrication sheds, in a location designated by the
Owner/Construction Manager.

Temporary enclosures for its own construction activities.

Staging and scaffolding for its own construction activities.

General hoisting requirements for its own construction activities, up to and in
excess of 2 tons.

Waste disposal facilities, including collection and legal disposal of its own
hazardous, dangerous, unsanitary, or other harmful waste materials is the
responsibility of Contract A — Site Work

Progress cleaning of work areas affected by its operations on a daily basis, and as
necessary, at the CM’s discretion. Back charges will be assessed to those Prime
Contractors who fail to comply with progress cleaning requirements. It is the
responsibility of Prime Contractors to enforce these requirements with their
subcontractors.

Secure lockup of its own tools, materials, and equipment.

Construction aids and miscellaneous services and facilities necessary exclusively
for its own construction activities.

Dewatering necessary to lower and confrol groundwater levels and hydrostatfic
pressure to permit excavation and construction to be performed properly under
dry conditions for the work of each contract shall be the work of each Contract
for its own work.

E. Temporary Heating, Cooling, and Ventilation: Each Conftract for its own work is
responsible for temporary heating, cooling, and ventilation as required for all work
associated with its respective contract.

F. Use Charges: Comply with the following:
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Sewer Service: The cost for sewer service use by all parties engaged in
construction activities at Project site is to be provided by the Owner.

Water Service: The cost for water service, whether metered or otherwise, for water
used by all entities engaged in construction activities at Project site is fo be
provided by the Owner.

Electric Power Service: The cost for electric power service, whether metered or
otherwise, for electricity used by all entities engaged in construction activities at
Project site is to be provided by the Owner.

1.07 SPECIFICATION SECTIONS APPLICABLE TO ALL CONTRACTS

A. Unless otherwise noted, all provisions of the sections listed below apply to all contracts.
Specific items of work listed under individual confract descriptions constitute
exceptions.

B. Division 00 - Procurement and Contracting Requirements: All.

C. Division 01 - General Requirements: All.

1.08 CONTRACT NO. A - SITEWORK (Previously Bid)

A. Specification sections listed above as applicable to all contracts.

B. Provide all Work except Work specifically assigned to other contractors in this Section.

C. Work in the Sitework Contract includes, but is not limited to, the following:

1.

7.

Contract A - Sitework shall provide labor, material, plant, tools, equipment,
administration, management, supervision and trades related to and/or necessarily
involved with the performance of the Work, as indicated on all the Drawings,
Specifications and/or Project Manual, and as set forth below. Work for Contract A
is generally described as Sitework, but more specifically described in this Scope of
Work.

Drawings and General Provisions of the Contract, including General and
Supplementary General Conditions and other Division 0 & 1 Specification Sections,
apply to this Section.

Division 02 - Existing Conditions

a. Demolition

Division 31 - Earthwork

a. Earth Moving

b. Excavation

c. Fil

d. Erosion, Sediment, and Pollution Control

Division 32 - Exterior Improvements

a. Concrete Site Work

b. Asphalt Paving

c. Turf and Grasses

Division 33 - Utilities

a. Water Distribution

b. Disinfecting of Water Utility Distribution

c. Sanitary Sewer

d. Storm Drainage

Contract Drawings:
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Drawing Sheet C 101 Cover

Drawing Sheet C 102 Site Plan

Drawing Sheet C 103 Existing Conditions / Demolition Plan

Drawing Sheet C 104 Utility Plan

Drawing Sheet C 105 Grading and Erosion Conftrol Plan

Drawing Sheet C 106 Landscaping

Drawing Sheet C 201 Notes

Drawing Sheet C 202 Details

Drawing Sheet C 203 Details

Drawing Sheet C 204 Details

Drawing Sheet C 205 Details

All contract drawings as listed in Specification Section 00 01 15 List of Drawing

Sheets.

Other Documents List:

a. Geotechnical Report

b. Preliminary Project Milestone Schedule.

Other Work of this Contract:

a. As per all Federal, State, County & Local Code Requirements. Provide all
required Permits, Licenses & associated Fees.

Contractor must comply with all applicable OSHA standards.

Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid.

Conftractor is responsible for submitting to the Construction Manager, for their

approval, a proposed schedule of all utility shutdowns and cutovers of all types

which will be required to complete the Project; said schedule should contain a

minimum of (2) weeks advance notice prior to the time of the proposed shut

down and cutover. Any shutdowns and cutovers, depending on their type,

generally must be scheduled on weekends, at night, or during holiday periods. The

Conftract consideration is deemed to include all necessary overtime and all

premium fime, if any, that is required by the contractor o complete the

shutdowns or cutovers.

Survey and Layout Data, the Owner will provide the Contractor with the minimum

necessary Horizontal & Vertical Control in order to perform their required

Construction Layout.

Construction Layout, Contract A - Sitework, shall be responsible for all Construction

Layout & Stakeout to be performed by a NYS Licensed Professional Surveyor as

required for the performance of their own Work.

Construction Waste Management and Disposal, includes Dumpsters, Hauling, and

Legal Disposal of all C&D Waste generated by itself for the duration of the project,

is the responsibility of Contract A - Sitework.

Coordination and associated drawings for Contract A - Sitework interfaced with all

other MEP and Prime Contractors Work.

Contractor is responsible for final survey of field layout required to complete their

work in accordance with the Contract Documents and Specifications.

Temporary heating of work for Contract A - Site Work is the responsibility of the

contractor to maintain proper product requirements and schedule.

Conftractor is responsible for coordination with utility companies for any work on or

around existing utility structures as noted on Confract Documents.

Perform hand, or machine Test Pits as required to located existing ufilities prior to

fie-ins as required for the performance of Contract A - Site Work.

Any Dewatering is to be included by this contractor, as required for the

performance of Confract A - Site Work.

S@T0Q000
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Cast-In-Place Concrete Foundations & Pads are to be provided, as required for
the performance of Contract A - Site Work.

Site Utilities, all Utilities specified to be included within Contract A - Site Work scope
of work are to be properly terminated including any necessary fittings required for
final connection, within 5’-0" of the building footprint to be continued by the
applicable Prime Contractor.

Dust control and cleaning of roadways at the completion of work day and as
needed at CM discretion is the responsibility of Contract A - Site Work.

Earth moving at building footprint, +20" additional around the perimeter;
preparation for the concrete slab on grade construction within the building
footprint; strip fopsoil, excavate, proof roll, geo grid where applicable, 3rd party
geotechnical agency approval, undercutting existing subgrades if directed, install
Geotextile Stabilization Fabric if applicable, and import #2 crusher run stone
structural fill materials to raise the existing grades & install required subbase fo an
Elevation of (- 1') of Finish Floor Elevation for Slab on Grade Construction, as per
the Confract Documents. Building pad work for Contract A - Site Work will consist
of 24" of #2 crusher run stone upon completion and acceptance.

After Contract A - Site Work establishes the identified building pad elevations (-1’
FFE), the responsibility for maintenance of material will be the responsibility of each
Conftractor for their own work. Any disturbance of approved subgrade will be the
responsibility each Contract for its own work.

Earth Moving, any Undercutting of existing subgrades directed by the 3rd Party
Geotechnical Engineer and/or Testing Agency, but notf indicated on the Contract
Documents, shall be performed T&M basis for the appropriate material as outlined
in the Contract Drawings, verified & signed written approval and acceptance by
the CM'’s Site Representative at the end of each day will be required.

Contract A - Site Work will be responsible for the provision and installation of a
staging pad. Approximately 100’ x 15" and 12 inches deep of #2 crusher run stone.
Final placement by CM after contract award.

Primary Ufility Permits and Direct Fees for the work of Contract A - Site Work will be
born by the Owner.

All site electrical work will be the responsibility of future contracts. Contract A - Site
Work is responsible for coordinating with all future confracts.

Demolition of garage will be the responsibility of Contract A - Site Work.

All landscaping work will be the responsibility of future contracts. Contract A - Site
Work is responsible for coordinating with all future contracts

D. Temporary facilities and conftrols in the Foundations Contract include the following,
and Division 01 50 00 Section "Temporary Facilities and Conftrols™:

1.
2.

Temporary Hoists, as required for the performance of Contfract A-Sitework.
Traffic Control, as required for the performance Contract A-Sitework.

1.09 CONTRACT NO. B - FOUNDATIONS

A. Specification sections listed above as applicable to all contracts.

B. Provide all Work except Work specifically assigned to other contractors in this Section.

C. Work in the Foundations Contract includes, but is not limited to, the following:

1.

Conftract B - Foundations shall provide labor, material, plant, tools, equipment,
administration, management, supervision and trades related to and/or necessarily
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involved with the performance of the Work, as indicated on all the Drawings,
Specifications and/or Project Manual, and as set forth below. Work for Contract B
is generally described as Foundations, but more specifically described in this
Scope of Work.

2. Drawings and General Provisions of the Confract, including General and
Supplementary General Conditions and other Division 0 & 1 Specification Sections,
apply to this Section.

3. Division 03 - Concrete
a. Specification Section 03 10 00 Concrete Forming Accessories
b. Specification Section 03 20 00 Concrete Reinforcing
c. Specification Section 03 30 00 Cast-In-Place Concrete

1) This Contractor shall provide all Foundations Work complete, as specified
in the Specification Section, as required for the performance of Contract
B - Foundations.
5. Division 07 - Thermal and Moisture Protection
a. Specification Section 07 16 16 — Crystalline Waterproofing
b. Specification Section 07 21 00 - Thermal Insulation
6. Division 31 - Earthwork
a. Specification Section 31 23 16 Excavation
b. Specification Section 31 23 23 Fill
7. Contract Drawings:
S-001 — GENERAL NOTES
S-002 — DESIGN CRITERIA AND SCHEDULES
S-003 - COLUMN SCHEDULE
S-004 - ROOF LOADING DIAGRAMS
S-005 — SPECIAL INSPECTIONS
S-101 = FOUNDATION PLAN
S-102 - FIRST FLOOR SLAB PLAN
S-103 — SECOND FLOOR FRAMING PLAN
S-104 - ROOF FRAMING PLAN
S-105 - ROOF OVERBUILD FRAMING PLAN
S-301 — FOUNDATION SECTIONS & DETAILS
S-302 - PIER & PILASTER DETAILS

. $-303 - FRAMING SECTIONS & DETAILS
S-304 - FRAMING SECTIONS & DETAILS
S-305 - FRAMING SECTIONS & DETAILS
S-306 — FRAMING SECTIONS & DETAILS
S-501 = TYPICAL CONCRETE DETAILS
S-502 - TYPICAL CONCRETE DETAILS
S-503 - TYPICAL CONCRETE DETAILS
S-504 - TYPICAL MASONRY DETAILS
S-505 - TYPICAL MASONRY DETAILS
S-506 — TYPICAL STEEL DETAILS

. $-507 — TYPICAL STEEL DETAILS
S-508 — TYPICAL STEEL DETAILS

XELCTPYTQUDO3I3I T ATTIQT00000

8. Other Documents List:

a. Geotechnical Report.

b. Preliminary Project Milestone Schedule.
9.  Other Work of this Contract:

Passero Associates Section 01 10 00 - Summary
NGFD English Road Station — Foundations & Page 9 of 13
Structural Steel



10.
11.
12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

Project Number 20233530.0001
Dec-19-2024

a. As per all Federal, State, County & Local Code Requirements. Provide all
required Permits, Licenses & associated Fees.

Contractor must comply with all applicable OSHA standards.

Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid.

Conftractor is responsible for submitting to the Construction Manager, for their

approval, a proposed schedule of all utility shutdowns and cutovers of all types

which will be required to complete the Project; said schedule should contain a

minimum of (2) weeks advance notice prior to the time of the proposed shut

down and cutover. Any shutdowns and cutovers, depending on their type,

generally must be scheduled on weekends, at night, or during holiday periods. The

Conftract consideration is deemed to include all necessary overtime and all

premium fime, if any, that is required by the contractor o complete the

shutdowns or cutovers.

Survey and Layout Data, the Owner will provide the Contractor with the minimum

necessary Horizontal & Vertical Control in order to perform their required

Construction Layout.

Construction Layout, Contract B - Foundations, shall be responsible for all

Construction Layout & Stakeout to be performed by a NYS Licensed Professional

Surveyor as required for the performance of their own Work.

Construction Waste Management and Disposal, includes Disposal and

Cleanup of all C&D Waste generated by all Contract B — Foundations for the

duration of their work. Dumpsters and Disposal is the responsibility of Confract A —

Site Work.

Coordination and associated drawings for Contract B - Foundations interfaced

with all other MEP Prime Confractors Work.

Earth Moving at Building Footprint, Rough Grade Subbase to -12 inches of finished

floor elevation for the Concrete Slab on Grade Construction within the Building

Footfprint and to an extent of 5 feet outside building footprint at the completion of

Contract B - Foundations work.

Install all sleeves & embedment’s provided by MEP Confractors along with the

locations for any Work penetrating Concrete and Masonry Walls.

Anchor Bolts, Column Base/Leveling/Bearing Plates are to be provided by

Contract C - Structural Steel and Installed by this Contract B - Foundations, as per

the Confract Documents and Approved Structural Steel Shop Drawings.

Installation of the Column Base/Leveling/Bearing Plates by this Contract B -

Foundations also includes the necessary associated Non-Shrink Grouting Work.

Temporary heating of work for Contract B - Foundations is the responsibility of the

contractor to maintain proper product requirements and schedule.

Contractor is responsible for final survey of field layout required to complete their

work in accordance with the Contract Documents and Specifications.

Conftractor is required to complete anchor bolt survey upon completion of

Contract B - Foundations and coordinate with Contract C - Structural Steel.

Any Dewatering is to be included by this contractor, as required for the

performance of Confract B - Foundations.

Exclude Slab on Grade and Slab on Deck work as part of Contfract B -

Foundations.

D. Temporary facilities and confrols in the Foundations Contract include the following,
and Division 01 50 00 Section "Temporary Facilities and Conftrols™:

1.

Temporary Hoists, as required for the performance of Contract B-Foundations.
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Traffic Control, as required for the performance Contract B-Foundations.

1.10 CONTRACT NO. C - STRUCTURAL STEEL

A. Specification sections listed above as applicable to all contracts.

B. Workin the Structural Steel Contract includes, but is not limited to, the following:

1.

5.

Contract B - Structural Steel, shall provide labor, material, plant, tools, equipment,
administration, management, supervision and frades related to and/or necessarily
involved with the performance of the Work, as indicated on all the Drawings,
Specifications and/or Project Manual, and as set forth below. Work for Contract B
is generally described as Structural Steel, but more specifically described in this
Scope of Work.
Drawings and General Provisions of the Contract, including General and
Supplementary General Conditions and other Division 0 & 1 Specification Sections,
apply to this Section.
Division 05 - Metals:
a. 051200 - Structural Steel Framing
b. 052100 - Steel Joist Framing
c. 053100 - Steel Decking
Contract Drawings:

S-001 — GENERAL NOTES

S-002 — DESIGN CRITERIA AND SCHEDULES

S-003 - COLUMN SCHEDULE

S-004 - ROOF LOADING DIAGRAMS

S-005 — SPECIAL INSPECTIONS

S-101 = FOUNDATION PLAN

S-102 - FIRST FLOOR SLAB PLAN

S-103 —= SECOND FLOOR FRAMING PLAN

S-104 - ROOF FRAMING PLAN

S-105 - ROOF OVERBUILD FRAMING PLAN

S-301 — FOUNDATION SECTIONS & DETAILS

S-302 - PIER & PILASTER DETAILS
. $-303 - FRAMING SECTIONS & DETAILS

S-304 - FRAMING SECTIONS & DETAILS

S-305 - FRAMING SECTIONS & DETAILS

S-306 — FRAMING SECTIONS & DETAILS

S-501 = TYPICAL CONCRETE DETAILS

S-502 - TYPICAL CONCRETE DETAILS

S-503 - TYPICAL CONCRETE DETAILS

S-504 - TYPICAL MASONRY DETAILS

S-505 - TYPICAL MASONRY DETAILS

S-506 — TYPICAL STEEL DETAILS
. $-507 — TYPICAL STEEL DETAILS
. S-508 — TYPICAL STEEL DETAILS
b. Other Documents List:

1)  Preliminary Project Milestone Schedule.
c. Other Work of this Contract:
1)  As per all Federal, State, County & Local Code Requirements. Provide all
required Permits, Licenses & associated Fees.

Contractor must comply with all applicable OSHA standards.

XELCTPYTQUO3I3I T ATTTIQ@T00000
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Perform a Field Survey to verify all Existing Conditions prior to Submitting a Bid.
Conftractor is responsible for submitting to the CM, for their approval, a proposed
schedule of all utility shutdowns and cutovers of all types which will be required to
complete the Project; said schedule should contain a minimum of (2) weeks
advance notice prior to the time of the proposed shut down and cutover. Any
shutdowns and cutovers, depending on their type, generally must be scheduled
on weekends, at night, or during holiday periods. The Contract consideration is
deemed to include all necessary overtime and all premium time, if any, that is
required by the confractor to complete the shutdowns or cutovers.

Survey and Layout Data, the Owner will provide the Contractor with the minimum
necessary Horizontal & Vertical Control in order to perform their required
Construction Layout.

Construction Layout, Contract C-Structural Steel, shall be responsible for all
Construction Layout & Stakeout to be performed by a NYS Licensed Professional
Surveyor as required for the performance of their own Work.

Cutting and Patching, to match existing in kind, as required for the performance of
Contract C-Structural Steel.

Progress Cleaning, on a daily basis, as necessary, associated with the
performance of Contract C-Structural Steel.

Submit a Crane Lifting Plan Stamped/Sealed by a Professional Engineer for Review
& Approval prior to the start of the Structural Steel Erection Activities.

This Contractor shall provide all Structural Steel, Joist & Decking Shop Drawings
within (10) working days of the Notice to Proceed, and are also to provide an
approved Anchor Bolt Layout Plan, Anchor Bolts, Column Base/Leveling/Bearing
Plates to the Contract B - Foundations Prime Contractor prior to the scheduled
date for pouring Foundations.

Anchor Bolts, Column Base/Leveling/Bearing Plates are to be provided by this
Contract C - Structural Steel and Installed by Contract B - Foundations, as per the
Contract Documents and Approved Structural Steel Shop Drawings. Installation of
the Column Base/Leveling/Bearing Plates by Contract B - Foundations also
includes the necessary associated Non-Shrink Grouting Work.

Cold Formed Steel Framing; This Contractor shall NOT provide any of this Work as
Specifically Detailed on the Structural Contract Documents.

Cold Formed Steel Trusses; This Contractor shall NOT provide any of this Work as
Specifically Detailed on the Structural Contract Documents.

Conftractor is responsible for any and all field layout required to complete their
work in accordance with the Contract Documents and Specifications.

Should any areas of the building subbase be disturbed by work completed in
Contract C - Structural Steel it is the responsibility of Contract C - Structural Steel to
restore these areas to existing conditions.

Miscellaneous Metals; stairs, railings, lintels etc. are not included in the scope of
work; to be performed by future contracts.

D. Temporary facilities and conftrols in the Foundations Contract include the following,
and Division 01 50 00 Section "Temporary Facilities and Conftrols™:

1.

2.

3.

Temporary Water, including Labor, Materials & Equipment is to be provided, and
maintained, as necessary for all Prime Contractors use, by Contract C - Structural
Steel.

Temporary Hoists, as required for the performance of Confract C - Structural Steel,
includes all material, labor, and equipment necessary for all Cranes and Rigging.
Traffic Control, as required for the performance Contract C - Structural Steel.
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4. OSHA Temporary Perimeter fall protection, temporary cable safety railing, cable,
eyebolts, furnbuckles, thimbles-1 strand 1-1/4" cable and accessories including
fop, middle & bottom rails per OSHA Standards typical at the 2nd floor and roof
levels as required.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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