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PRFI-01 PRFI 1. In the plans it calls out that MCDOT will not allow saw 

cutting of Pavement on Long Pond Rd, but for the installation of 

the concrete curb at the opening would require saw cutting to 

have asphalt in front of the curb for installation of the curb. 

How are we supposed to install the curb without saw cutting in 

 the road?

 

2. In the Existing Conditions and Demolition plans, there is 

clearing and grubbing called out to the North and West of the 

Garage that needs to be demolished. There are trees in that 

 area, was the intent to remove all of the trees?

 

3. On the demolition plan it calls to remove 2 catch basins in 

the existing parking lot of the fire dept, is the existing storm 

piping to be removed as well? The existing piping is not shown 

 on the plans.

 

4. Next to the fire dept on Long Pond Rd, there is a building 

that looks to be ready to be demolished and has fencing that 

needs to be removed with a water service.  Is the demolition of 

 that building part of this contract?

 

5. Will MCWA bill the owner directly for the abandonment of the 

water services or does the contractor need to carry that 

 amount in the bid?

 

6. The same question as #5 for the MCWA to excavate and 

 install the TS&V for the new water service?

 

7. Will the electrical contract be required to install the bollards 

 around the new generator that is to be installed?

 

8. Who is responsible for the installation of the new gas and 

 electric lines?

1. The curb along Long Pond will need to be cut, parallel to the 

 road, to create the transition and header curb profile.

2. All trees within clearing and grubbing limits to be removed.  

Existing tree canopies from beyond limits to remain if possible. 

 

 3. Piping to be removed. 

4.  Building will be removed by previous Owner prior to contract 

 start.

 5. MCWA will bill the Owner Directly.

 6. MCWA will bill the Owner Directly.

 7. Yes, Electrical Contractor.

8. Electric Contractor is responsible to coordinate with RGE for 

Service. Gas Service will be installed by RGE contractor for a 

 quoted amount directly to the Owner.
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PRFI-02 Civil/Site 1. Please clarify that the Sitework Contractor is only 

responsible for the dumpsters until the GC contractor starts the 

 project.

 

2. IS the sitework contractor only required to handle its own 

 survey and layout? No work for other contractors correct?

 

3.  The geotechnical report calls for the removal of the 

underlying soils from 1.3’-3.5’ in the building area, but it 

sounds like we only need to remove the top 2’ of material and 

install crusher run in its place. Are we to remove the section of 

 soil or are we to remove the 2’ of soils?

 

4. Can Bank Run gravel be used instead of crusher run for the 

 backfill of the 2’ below building and hard surface installation?

 

5. Do the hard surfaces (concrete sidewalk/pads and asphalt 

pavement) that require fill need to be with crusher run or onsite 

materials? The onsite materials do not look like they would be 

workable in the winter months when the sitework will take 

 place.

1. Correct. Reference the Summary of Work for the exact 

 dates.

 2. Correct.

 3. Removal of unsuitable soil to be per the Geotech report. 

 4. No

5. All fill needs to be of suitable material per the geotechnical 

report. On-site material can be used if it is found to be suitable. 

Schedule Milestones need to be maintained regardless of 

 materials used.
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PRFI-03 Allowances I was looking through the bid form and how much is needed to 

 be included for an allowance? Take a look:

 

 

 

 

Both Allowances are to be carried in the Base Bid as described 

 in Section 00 43 21.
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