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PRFI-01-A PRFI 1. In the plans it calls out that MCDOT will not allow saw 

cutting of Pavement on Long Pond Rd, but for the installation of 

the concrete curb at the opening would require saw cutting to 

have asphalt in front of the curb for installation of the curb. 

How are we supposed to install the curb without saw cutting in 

 the road?

 

2. In the Existing Conditions and Demolition plans, there is 

clearing and grubbing called out to the North and West of the 

Garage that needs to be demolished. There are trees in that 

 area, was the intent to remove all of the trees?

 

3. On the demolition plan it calls to remove 2 catch basins in 

the existing parking lot of the fire dept, is the existing storm 

piping to be removed as well? The existing piping is not shown 

 on the plans.

 

4. Next to the fire dept on Long Pond Rd, there is a building that 

looks to be ready to be demolished and has fencing that needs 

to be removed with a water service.  Is the demolition of that 

 building part of this contract?

 

5. Will MCWA bill the owner directly for the abandonment of the 

water services or does the contractor need to carry that amount 

 in the bid?

 

6. The same question as #5 for the MCWA to excavate and 

 install the TS&V for the new water service?

 

7. Will the electrical contract be required to install the bollards 

 around the new generator that is to be installed?

 

8. Who is responsible for the installation of the new gas and 

 electric lines?

 

 

1. The curb along Long Pond will need to be cut, parallel to the 

 road, to create the transition and header curb profile.

2. All trees within clearing and grubbing limits to be removed.  

Existing tree canopies from beyond limits to remain if possible. 

 

 3. Piping to be removed. 

4.  Building will be removed by previous Owner prior to contract 

 start.

 5. MCWA will bill the Owner Directly.

 6. MCWA will bill the Owner Directly.

 7. Yes, Electrical Contractor.

8. Electric Contractor is responsible to coordinate with RGE for 

Service. Gas Service will be installed by RGE contractor for a 

 quoted amount directly to the Owner.

 

Joseph Lester Mike Tubbs; Andrew Burns; Jason 

Kuberka

11/13/2024 11/18/2024 6

PRFI-02-A Civil/Site 1. Please clarify that the Sitework Contractor is only responsible 

 for the dumpsters until the GC contractor starts the project.

 

2. IS the sitework contractor only required to handle its own 

 survey and layout? No work for other contractors correct?

 

3.  The geotechnical report calls for the removal of the 

underlying soils from 1.3’-3.5’ in the building area, but it 

sounds like we only need to remove the top 2’ of material and 

install crusher run in its place. Are we to remove the section of 

 soil or are we to remove the 2’ of soils?

 

4. Can Bank Run gravel be used instead of crusher run for the 

 backfill of the 2’ below building and hard surface installation?

 

5. Do the hard surfaces (concrete sidewalk/pads and asphalt 

pavement) that require fill need to be with crusher run or onsite 

materials? The onsite materials do not look like they would be 

workable in the winter months when the sitework will take 

 place.

 

 

1. Correct. Reference the Summary of Work for the exact 

 dates.

 2. Correct.

 3. Removal of unsuitable soil to be per the Geotech report. 

 4. No

5. All fill needs to be of suitable material per the geotechnical 

report. On-site material can be used if it is found to be suitable. 

Schedule Milestones need to be maintained regardless of 

 materials used.

 

 

  

 

Joseph Lester Mike Tubbs; Andrew Burns; Jason 

Kuberka

11/14/2024 11/18/2024 5
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PRFI-03-A Allowances I was looking through the bid form and how much is needed to 

 be included for an allowance? Take a look:

 

 

 

 

Both Allowances are to be carried in the Base Bid as described 

 in Section 00 43 21.

Joseph Lester 11/18/2024 11/18/2024 1

PRFI-04-BC Steel, Part I  1) Are Columns A-1, A-2 & A-5 prime painted or galvanized? 

 

2) Does any of the Steel on S104 between Lines 1 and 5, A-C 

 Galvanized? 

 

3) Please confirm Shear Studs are only need on beams with a 

quantity listed on them, the notes on S-001 do not state they 

are required when not shown. IF they are required on beams 

 with no count shown please provide a spacing.  

 

4) Please Clarify if HSS5x5 Bolsters are required between all 

the long span joist on Line 5 and Line 9, section 6/S305 shows 

it however that is cut through the elevator shaft and no other 

 sections provided show or note them as required. 

 

5) Are Misc. Metals (stairs, railings) part of this bid package or 

only the structural steel? More information is required if the are 

 to be included. 

 

6) Are Loose Angle Lintels part of this bid package, please 

 provide architectural plans in so. 

 

7) Since this round is just Foundations and Steel is the steel 

 required for bracing masonry walls part of this bid package? 

 

 1. Columns A-1, A-2 & A-5 are to be galvanized.

2. No. roof framing can be primed and will be enclosed by the 

 future GC contractor.

3. Refer to beam legend note #3 on each of the framing plans 

which indicates all beams attached to floor deck (FD#) shown 

without a stud count shall receive a minimum stud count based 

 on maximum spacing of 12”.

4. The HSS5x5 bolsters shall be provided between all long span 

joists along grid line 5 and 9 as a means for support the bent 

plate edge of deck and to facilitate the attachment of the bent 

plate to the structural steel below. Similarly, HSS2-1/2x2-1/2 

bolsters shall be provided between all k series joists along grids 

 1, 3 and 4.

5. Misc. Metals (stairs, railings)are to be provided by the future 

 GC contract.

6. Loose masonry lintels are to be provided by the future GC 

 contract.

7. All above grade masonry walls and bracing for masonry walls 

 are to be provided by the future GC contract.

 

Jason Spitulnik 1/7/2025 1/7/2025 1

PRFI-05-BC Steel, Part II 1. Can this project bid date be extended? Joist and deck vendors 

have noted that do to holiday closure the morning of 1/9 is a 

 tough date to get pricing to us by. 

 

2. Is there a Non-Collusive Form to fill out, Bid Form states 

 there is but I do not see one as part of the Specs provided. 

 

3. The 05-12-00 specs state that the Steel Erector must be 

AISC Certified, can this requirement be waived? Ramar is 

certified as a fabricator but not as an Erector however we have 

done numerous project with the Town of Greece, Christa and 

Passero in the past. Ramar does erect in accordance to AISC 

practices. There are only a couple certified erectors in the this 

region. If this is not waived, Ramar will not be able to bid this 

 project being a prime contract. 

 

4. Are there Architectural plans available (we only have 

structural plans), or can you give me the height and width of 

the Apparatus Bay OH Doors to price the embed plate sill 

 needed at them (6/S301) and Channel Jambs (12/S301)

 

 

 

 

 1. Yes bid opening will be on 1/16.

 2. Non-collusive statement is included on the bid form.

3. Yes, the steel erector AISC certification listed in specification 

 05 12 00 section 1.05.E may be waived.

4. Yes, architecture floor plans and elevations are provided as 

part of Addendum #1. The overhead/folding doors are generally 

 14'-0" x 14'-0".

Jason Spitulnik 1/7/2025 1/7/2025 1

RFI Log Report QA - by Status (xlsx) Page 2 of 3



RFI ID Subject Question Answer From Forwarded To Received
Date 

Closed

Total 

Days
Internal Notes

PRFI-06-BC Foundations 1. Is the waterproofing at elevator pit part of Contract B – 

Foundations? Please provide specification for this work if part of 

 Contract B – Foundations. 

2. Is the Typical Frost Protected Sab as shown on Detail 1/S-

 503 part of Contract B – Foundations? 

3. Are bollards as shown in Detail 4/S-503 part of Contract B – 

 Foundations? 

4. Is the Typical Exterior Equipment Pads as shown in Detail 

2/S-503 part of Contract B – Foundations? How many and what 

 size are required? 

5. Are masonry dowels coming from foundation wall into 

exterior masonry walls as shown in Detail 4&7/S-301 part of 

 Contract B – Foundations? 

6. Are dowels required to match the masonry reinforcing as 

shown in Detail 10,11&12/S301 at masonry jambs? Are these 

 dowels part of Contract B – Foundations? 

7. Are the #5 bars from foundation wall into slab on grade at 

door openings as shown in Detail 3,5&6/S301 part of Contract B 

 – Foundations? 

 

 1. Yes – Spec will be included in Addendum #1.

 2. Yes - the frost walls are to be included in Contract B.

 3. No – bollards will be provided by future contract.

4. No – equipment pads will be provided by future GC 

 contract.

5. Yes, masonry dowels shall be cast-in-place with foundation 

 wall construction.

6. Yes, all masonry dowels from foundations up into walls or 

jambs shall match reinforcing of wall above. Include dowels as 

 part of cast-in-place foundation construction.

7. Yes, slab dowels shall be cast-in-place with foundation wall 

 construction.

 

Kurt Van Heusen 1/7/2025 1/7/2025 1

PRFI-07-BC Foundations Scope 1. Will a summary of work be issued for the two packages 

(foundations & steel) bidding now? I did not see one in the 

 package from your website. 

2. Can a copy of the Sitework work bid package previously bid 

be provided for scope delineation between this package and the 

ones being bid now? Specifically, I am looking for which 

contract is responsible for the foundation excavation & backfill, 

 and underslab stone subbase? 

3. Is the foundation package responsible for slab on grade?  If 

responsible for this work, please indicate limits of work. Will 

 this package be responsible for any sub slab insulation? 

4. Is the foundation package responsible for any unit masonry 

work? If responsible for this work, please indicate limits of 

 work. 

 

 1. Yes, will be issued via Addendum.

2. Yes – sitework bid package will be included in the 

 Addendum.

3. No. All foundation wall insulation is to be included in 

Contract C. Insulation for the radiant slab will be provided in a 

 future contract.

 4. No.

  

 

Kurt Van Heusen 1/7/2025 1/7/2025 1

Total RFIs: 7
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