Project No. 20233530.0001
Jan-22-2025

SECTION 27 11 00 - COMMUNICATION EQUIPMENT ROOMS AND SPACES
PART 1 - GENERAL

1.1 WORK INCLUDED

A. Provide all labor, materials, tools, and equipment required for the complete
installation of work called for in the Confract Documents. This work is part of the
data cabling contract.

B. This section includes the minimum requirements for equipment and cable
installations in communication equipment rooms (CERs). The following equipment
is described in this section:

Floor Mounted Cabinets

Cable Management Hardware
Cable Supports/Ladder Rack
Category 6a Patch Panels
Fiber Patch Panels

Back Boards

Punch down Blocks

Nooh~obh =

1.2 QUALITY ASSURANCE

A. All equipment rooms shall be installed in a neat and workmanlike manner. All
methods of construction that are not specifically described or indicated in the
Contract Documents shall be subject to the control and approval of the Owners
representative. Equipment and materials shall be of the quality and manufacture
indicated. The equipment specified is based on the acceptable manufacturers
listed. Where "approved equal” is stated, equipment shall be equivalent in every
way to that of the equipment specified, and subject to approval

B. Materials and work specified herein shall comply with the applicable
requirements of:

ANSI/TIA/EIA-568A.

ANSI/TIA/EIA-569

ANSI/TIA/EIA-606

TIA/EIA-607

Underwriters Laboratory

Federal Communications Commission

ARG

1.3 SUBMITTALS
A. Provide product data for the following:

1. Equipment Racks and Cabinets

2. Ladder Rack
3. Cable management
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PART 2 - PRODUCTS

2.1 FLOOR MOUNTED CABINET
A. Floor mounted cabinets shall meet the following specifications:
1. Aluminum Construction
2. Nominal 78"x19"x30"
3. Lockable Plexiglas® hinged door on front and steel hinged door in rear.
4, Vented roof with 400 cfm exhaust fan
5. Removable side panels.
6. Side mounted cable runway system
7. Leveling feet
8. Louvered top panel with six access ports
9. Black color
B. Provide power strip with (6) surge protected outlets, meetfing U.L. 1363 and 1449
requirements, mounted on the rack.
C. Design make: Chatsworth *“MegaFrame” Cabinet
D. Acceptable Manufacturers
1. Ortronics
2. Hubbell
3. Panduit
2.2 EQUIPMENT SHELVES
A. Equipment shelves shall be made of heavy gauge steel rated for 150 pound
capacity.
B. Shall be rack mountable center weighted with mounting brackets as required for
the installation.
C. Acceptable manufacturers:
1. Hubbell
2. Panduit
23 WALL MOUNTED PATCH PANELS
A. Provide a steel bracket that includes a wire management panel and a fold down
48 port Category éa patch panel,
B. Provide all mounting hardware.
C. Acceptable Manufacturers
1. Hubbell
2. Panduit
24 CABLE MANAGEMENT
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Provide rack mounted horizontal and vertical cable management for all
horizontal, backbone and patch cables.

Panels shall have front and back channels with removable covers.

Cable management panels shall be plastic and have integral wire retaining
fingers.

Management panels shall mount to any standard 19" rack and include all
required mounting brackets and screws.

Design Make: Vertical -Panduit FMPV series
Horizontal - Panduit WMP series
Acceptable manufacturers:

1. Panduit
2. Hubbell

2.5 FIBER PATCH PANEL

A. Shall be rack mounted or wall mounted as required or called for.

B. Shall be constructed with 16 gauge steel.

C. Provide adapter panels with duplex LC couplers, mounted in housing, for all fiber
cables installed

D. Rack mounted housings shall have splice organizer drawers that are removable
or held open at 30-degree angle and translucent latching hinged front cover.

E. Wall mounted housings shall have a lockable hinged door enclosing the cable
loop and termination section and a latchable hinged door enclosing the
connector section of the housing.

F. Organizer drawers and wall mount cabinets shall come complete with routing
rings for cable management and cable tie-down bars for support of main cable.

G. Shall accommodate 24, 48,72 or 96 fibers as called for on the rack elevations.

H. Design make: Design make: Hubbell FCR series with FSP series adapter panels
(rack mounted)

1. 24/48 port - Hubbell FCR525P
2. 72/96 port LI - Hubbell FCR700P.
3. 6 Pack Adapter MM/SM Panels - Hubbell FSPSCD3.
Acceptable Manufacturers:
1. AMP
2. Siecor
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3. Leviton

2.6 RACK MOUNTED PATCH PANELS

A.

Shall meet or exceed all Enhanced Category éa UTP specifications outlined
section 271600.

Terminated in accordance with T568B Pin Configuration

Provide only 48 port panels

Paired punch down sequence fo allow pair twist within 2" of the termination
Rack or wall mounted as called for.

19" rack mounting or wall bracket mounting if required

UL listed File # E129878

.09" thick rolled edge black anodized aluminum construction.

Beryllium copper with minimum 50 micro-inch gold plating

110 termination with fin lead plated IDC

Design Make: Hubbell

Acceptable Manufacturers:

1. Hubbell
2. Panduit
3. Leviton

27 LADDER RACK

D.

E.

Provide ladder rack from wall to rack for horizontal cable support.

Provide ladder rack from all sleeves to the equipment racks for horizontal and
backbone cable support inside the communication equipment room.

Racks shall have solid side bars nominally 3/8” thick by 1 2 “H with rungs 9" on
center.

Include all hardware for securing frays to each other, fo the rack and to the wall

Racks shall be painted black.

2.8 BACK BOARDS

A. Shall be 4x8x %4" CDX, fire rated plywood
B. Shall be painted with gray, acrylic, interior, fire, retardant paint. Manufacturer:
Pratt & Lambert “Stormy Sea #2233.
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2"D" Rings Part numbers: Senior Industries SI-4754 shall be used for cross connects
above blocks and SI-4755 for routing Category 5 cables vertical and horizontally.
Owner to review in field before installation.

2.9 CABLE SUPPORTS

A.

Provide wall mounted “D” rings for wall mounted vertical and horizontal cable
management.

Design Make: Senior Industries -SI-4754 - cross connect wiring, SI-4755 Vertical and
Horizontal Category 5 cable.

Acceptable manufacturers:

1. Approved equal

PART 3 - EXECUTION

3.1 FLOOR MOUNTED CABINET

A.

B.

C.

Provide vertical and horizontal cable management in the front and back.

Mount cabinet a minimum of 36" from wall when orientated parallel to wall and
tight fo wall when perpendicular to wall.

Ground the cabinet to the equipment ground bar with a #6 copper wire.

3.2 CABLE MANAGEMENT

A.

Provide (2) rack mounted 3.5" horizontal cable managers at TOP OF EACH RACK
INSTALLED. ALSO provide 4 vertical cable managers two sided for each rack
installed. If two or more racks are installed side by side, install one vertical
management between the racks and one veritcal cable managers on the
outside or end of racks.

Provide one 3.5" horizontal cable manager for each 48 UTP port panel and fiber
patch panel installed.

3.3 CABLE SUPPORTS

A. Provide “D" rings 2 ft. on center for all exposed vertical cable runs.
B. Provide split rings 4 ft. on center for all exposed horizontal cable runs.
C. Keep Horizontal wall mounted cable runs to a minimum. In general horizontal runs
shall be in wall mounted ladder rack.
D. Provide cable brackets 4’ on center supported to building structure for all cable
runs above ceilings where cable tray is not called for.
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3.4 LADDER RACK

A.

B.

Install as shown on the drawings

Secure rack to walls and to the top of the equipment racks.

3.5 BACK BOARDS

A.

Linear wall space used for anchoring equipment shall be lined for the full closet
width with fire freated BCX grade exterior plywood 3/4" and 8' high.

Plywood for mounting termination equipment on shall be installed vertically side
by side a minimum of 6" above finished floor. Mounting of said plywood shall be
sufficient enough to support the equipment.

Plywood for supporting riser cables shall be installed vertically resting directly on
the finished floor. Anchoring and mounting technigues of plywood used to
support backbone riser cables shall be sufficient to support a minimum of 1500
pounds of weight.

In no cases shall the heads of mounting screws protrude past the face of the
plywood.

Contractor shall install distribution rings for the cross-connect fields above all wall
mounted blocks. Two rings per vertical row. Scorings with copper tubing cutters to
eliminate % of one of the mounting legs, snap off and debur. Mount rings with
two hex head screws per ring.

3.6 MISCELLANEOUS REQUIREMENTS

A.

Provide Ladder Rack from overhead sleeve locations in closets to equipment
racks and punch down block locations.

Provide nylon cable ties with Velcro fastening means for organizing all patch and
loose cable.

All cables shall be neatly “dressed out” in equipment rooms.
The division 26 contractor will provide the majority of sleeves however any sleeves
that will be required for the installation that are not shown on the electrical plans

shall be provided by the data cabling contractor.

Fire Stop all sleeves and conduit openings after the cable installation is complete.
Refer to BICSI TDM Vol. 2 Section 20 for methods.

3.7 PUNCH DOWN BLOCKS

A. Installed on plywood backboard so that top of block is 5’6" AFF
B. Mount Blocks with steel, zinc plated 5/16" slotted hex head #10 x 3/4" drill screws.
Part # Metallics DS181.
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3.8 GROUNDING AND BONDING
A. Provide pre-drilled tin plated copper bus bar, with standard NEMA bolt hole sizing
and spacing for connectors being used, in all communication equipment rooms.
B. All connectors and clamps shall be mechanical type made of silicon bronze.
C. Terminals shall be solderless compression type, copper long-barrel NEMA two bolt.
D. Provide #6 AWG conductor from the bus bar to the electrical system equipment
ground.
E. Bond the ground bar in the main communication equipment room to dedicated
communications equipment panelboard where applicable.
F. Bond metallic equipment racks and cabinets to the ground bar.
G. Bond the shield of shielded cable to the ground bar in communications rooms
and spaces.
3.9 CROSS CONNECT
A. The Town of Greece uses a color-coded Tel/Data cabling scheme. Confractors
are required to follow the below outlined scheme for all work related to IT and
Tel/Data provisions as associated with the Project. Furthermore, all associated
punch down keystones in patch panel’s as well as associated J-Boxes are
required to follow the same outline color scheme.
Description Color
Data Black
Voice White
Wireless Access Points Red
Security Camera Orange
Door Access Control Purple
Misc. Purple
B. Provide a description of color coding and labeling on the wall adjacent to the
punch down blocks.
3.10  UTP Patch Panels.
A. Provide rear wire manager near the top of panel.
B. Route cables from the back of patch panel through coupler openings and
attach cable to the wire manager with cabile ties.
C. Do not untwist cable more than 0.5 in. when terminating.
D. Locate so that combined length of cables and cords from panel to hub does not
exceed 3m.
END OF SECTION
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