Project No. 20233530.0001
Jan-22-2025
SECTION 23 01 00 - BASIC MECHANICAL REQUIREMENTS
PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. All drawings and general provisions of Contract, including all General and
Supplementary Conditions, Division 1 Specification Sections, and Instructions to
Bidders apply to this section and all other sections of Division 22, 23 and 26.
1.2 SCOPE OF WORK
A. Include in bid all labor, materials, tools, plant, fransportation, excavation,
equipment, insurance, temporary protection, permits, taxes and all necessary
and related items required to provide complete and operational systems shown
and described.
B. References to codes and Standards called for in the Contract Documents mean
the latest edition, amendment and revisions to the codes and standards in effect

on the date of these Contract Documents.

C. Minimum composition requirements and/or installation methods for the following
materials and work are included in this section:

Miscellaneous Supports

1.
2. Access Doors and Panels
3. Fire Stopping
4, Flashing and Sealing
5. Cutting and Patching
D. Contract shall include, but not be limited to:

1. HVAC
1.3 REGULATIONS AND CODE COMPLIANCE
A. All work and materials shall conform to and be installed, inspected and tested in
accordance with the governing rules and regulations of federal, state and local
governmental agencies.

B. The following is a list of codes and standards that will apply to this project :

Fire Code of New York State.

1.
2. Energy Conservation Construction Code of New York State.
3. Building Code of New York State.
4, New York State Department of Labor Rules and Regulations.
5. New York State Department of Health.
6. ASHRAE Standard 62.
7. National Fuel Gas Code, NFPA 54.
8. Federal Occupational Safety and Health Administration - OSHA.
9. Naftional Life Safety Code, NFPA 101.
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10. National Electrical Code, NFPA 70.

11. Local Codes and Ordinances for the town of Henrietta.
12. NEMA Standards.

13. Underwriters Laboratory (UL).

14. Factory Mutual and/or Owner’s Insurance Carrier.

15. New York Board of Fire Underwriters.

16. Combustion Toxicity Amendment to the New York State Uniform Fire
Prevention and Building Code.

17. National Fire Protection Association (NFPA) - All chapters.

1.4 LICENSING & PERMITS
A. The Conftractor shall hold a license to perform the work.

B. Apply for and obtain all required permits and inspections, include costs for all fees
and charges within bid.

C. Refer to General Conditions of the Contract for additional requirements.

1.5 GLOSSARY

ACI American Concrete Institute
ADA Americans with Disabilities Act
AGA American Gas Association
AGCA Associated General Contractors of America, Inc.
AlA American Institute of Architects
AISC American Institute of Steel Construction
AMCA Air Moving and Conditioning Association
ANSI American National Standards Institute
ARI Air-Conditioning and Refrigeration Institute
ASHRAE American Society of Heating, Refrigeration and Air-Conditioning Engineers
ASME American Society of Mechanical Engineers
ASPE American Society of Plumbing Engineers
ASTM American Society for Testing Materials
AWSC American Welding Society Code
AWWA American Water Works Association
EIA Electronic Industries Association
FCC Federal Communications Commission
FM Factory Mutual Insurance Company
IEEE Institute of Electrical and Electronics Engineers
IRI Industrial Risk Insurers
ISO Infernational Standards Organization
NEC National Electrical Code
NEMA National Electrical Manufacturers' Association
NESC National Electrical Safety Code
NFPA National Fire Protection Association
NYBFU New York Board of Fire Underwriters
NYS/DEC New York State Department of Environmental Conservation
NYS/UFBC New York State Uniform Fire Prevention and Building Code
OSHA Occupational Safety and Health Administration
SBI Steel Boiler Institute
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SMACNA Sheet Metal and Air Conditioning Contractors National Association
TIA Telecommunications Industry Association
UFPO Underground Facilities Protective Organization
UL Underwriter's Laboratories, Inc.
DEFINITIONS

Approved / Approval

As Called For

Code Requirements

Concealed

Design Equipment
Design Make

Equal or Equivalent

Exposed

Final Acceptance

Furnish
Furnished by Others
Inspection

Install

Labeled
Make

Or Approved Equal

Owner's representative

Prime Professional

Provide

Passero Associates
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Written permission to use a material or system.

Materials, equipment including the execution
specified/shown in the contract documents.

Minimum requirements.

Work installed in pipe and duct shafts, chases or recesses,
inside walls, above ceilings, in slabs or below grade.

Refer to the article, BASIS OF DESIGN.
Refer to the article, BASIS OF DESIGN.

Equally acceptable as determined by Owner's
Representative

Work not identified as concealed.

Owner acceptance of the project from Contractor upon
certification by Owner's Representative.

Supply and deliver to installation location.
Receive delivery at job site or where called for and install.
Visual observations by Owner's site Representative.

Mount and connect equipment and associated materials
ready for use.

Refers to classification by a standards agency.
Refer to the article, BASIS OF DESIGN.

Approved equal or equivalent as determined by Owner’s
Representative.

The Prime Professional

Architect or Engineer having a contract directly with the
Owner for professional services.

Furnish, install and connect ready for use.

Section 23 01 00 - Basic Mechanical Requirements
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Relocate Disassemble, disconnect, and transport equipment to new

locations, then clean, test, and install ready for use.

Replace Remove and provide new item.

Review A general confractual conformance check of specified
products.

Roughing Pipe, duct, conduit, equipment layout and installation.

Satisfactory As specified in confract documents.

Site Representative Construction Manager or Owner's Inspector at the work
site.

Refer to General Conditions of the Contract for additional definitions.

BASIS OF DESIGN

A.

The contract documents are prepared on basis of one manufacturer as "design
equipment,” even though other manufacturers' names are listed as acceptable
makes. If Contractor elects to use one of the listed makes other than "design
equipment,”" submit detailed drawings, indicating proposed installation of
equipment. Contractor shall make all necessary field measurements and
investigations to assure that the equipment and assemblies will meet contract
requirements. Show maintenance clearances, service removal space required,
and other pertinent revisions to the design arrangement. Make required changes
in work of all other trades, at no increase in any contract. Provide larger motors,
electrical feeders, circuit breakers, equipment, additional control devices, valves,
fittings and other miscellaneous equipment required for proper operation, and
assume responsibility for proper location of roughing and connections by other
trades. Remove and replace door frames, access doors, walls ceilings or floors
required to install other than design make equipment. If revised arrangement
submittal is rejected, revise and resubmit specified "design equipment" item which
conforms to contract documents.

INTENT OF DRAWINGS

A.

The drawings are diagrammatic, unless detailed dimensioned drawings are
included. Drawings show approximate locations of equipment, and fixtures.
Exact locations are subject to the approval of the Owner's Representative.

QUALITY ASSURANCE

A.

Manufacturers of equipment shall be firms regularly and currently engaged in the
production of equipment and accessories provided. The design and size of each
item of equipment provided for this project needs to have been in satisfactory
and efficient operation on af least three (3) installations for not less than three (3)
years.
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B. Suppliers of equipment must have factory frained and authorized personnel for
the service of all equipment provided.
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Apply and install materials, equipment, and specialties in accordance with
manufacturer’s written instructions. Conflicts between the manufacturer’s
instructions and the contract documents shall be referred to the Owner’s
Representative for resolution.

The contractor shall engage the services of a qualified installer for the installation
and application of joint sealers, flashing, access panels, cutting and patching.

All work shall be done in a neat and workmanlike manner. All methods of
construction, details of workmanship, that are not specifically described or
indicated in the contract documents, shall be subject to the control and
approval of the Owner's Representative. Equipment and materials shall be of the
quality and manufacture indicated. The equipment specified is based upon the
acceptable manufacturers listed. Where "approved equal’ is stated, equipment
shall be equivalent in every way to that of the equipment specified and subject
to approval.

PART 2 - PRODUCTS

2.1 EQUIPMENT AND MATERIAL MINIMUM REQUIREMENTS

A. Provide Materials That Meet the Following Minimum Requirements:

1. Materials shall have a flame spread ratfing of 25 or less and a smoke
developed rating of 50 or less, in accordance with NFPA 255.

2. All equipment and material for which there is a listing service shall bear a
UL label.

3. Potable water systems and equipment shall be built according o AWWA
Standards.

4, Gas-fired equipment and system shall meet AGA Regulations and shall
have AGA label.

5. Electrical equipment and systems shall meet UL Standards and
requirements of the N.E.C. This listing requirement applies to the entire
assembly. Any modifications to equipment to suif the intent of the
specifications shall be performed in accordance with these requirements.

6. Communications equipment shall meet all FCC Regulations.

7. All materials, unless otherwise specified, shall be new and be the standard
products of the manufacturer. Used equipment or damaged material will
be rejected.

8. The listing of a manufacturer as “acceptable” does not indicate
acceptance of a standard or catalogued item of equipment. All
equipment and systems must conform to the Specifications.
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SUBSTITUTIONS

A.

The Materials, products and equipment described in the Bidding Documents
establish a standard of required quality, functions, dimensions and appearance
that must be met by any proposed substitution.

Proposed substitutions must be submitted in writing to the Architect and Engineer
a minimum of ten (10) days prior to the date for receipt of Bids. Each request
shall include the name of the proposed material equipment being substituted,
cut sheets, installation drawings, performance and test data, warranties and
location of three(3) similar installations with reference names of owner or Facility
personnel responsible for maintaining equipment. Af that fime the equipment will
be evaluated and if determined to be acceptable an Addendum will be issued
to all bidders.

Requests for substitution shall be made only by a Bidder. Requests for substitution
from sales representatives, vendors or suppliers are unacceptable and will not be
considered.

FACTORY-ASSEMBLED PRODUCTS

A.

Provide maximum standardization of components to reduce spare part
requirements.

Manufacturers of equipment assemblies which include components made by
others shall assume complete responsibility for final assembled unit.

1. All components of an assembled unit need not be products of same
manufacturer.

2. Constituent parts which are alike shall be product of a single
manufacturer.

3. Components shall be compatible with each other and with the total
assembly for intended service.

4, Contractor shall guarantee performance of assemblies of components,
and shall repair or replace elements of the assemblies as required o
deliver specified performance of the complete assembly.

Components of equipment shall bear manufacturer's name or frademark, model
number and serial number on a name plate securely affixed in a conspicuous
place, or cast integral with, stamped or otherwise permanently marked upon the
components of the equipment.

Maijor items of equipment which serve the same function must be the same make
and model. Exception will be permitted if performance requirements cannot be
met.

COMPATIBILITY OF RELATED EQUIPMENT

A.

Equipment and materials installed shall be compatible in all respects with other
items being furnished and with existing items so that a complete and fully
operational system will result.

Passero Associates Section 23 01 00 - Basic Mechanical Requirements
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25 SPECIAL TOOLS
A. If any part of equipment requires a special tool for assembly, adjustment or
maintenance thereof and such tool is not readily available on commercial tool
market, it shall be furnished by the Contractor.
2.6 SAFETY GUARDS
A. Provide guards on all shafts and couplings and all V-belt and sheave assemblies
to prevent damage to equipment and injury to personnel.
2.7 LIFTING ATTACHMENTS
A. Provide equipment with suitable lifting attachments to enable equipment to be
lifted in its normal position. Lifting attachments shall withstand any handling
condifions that might be encountered without bending or distortion of shape,
such as rapid lowering and braking of load.
2.8 MISCELLANEOUS SUPPORTS
A. Metal bars, plates, tubing, etc. shall conform ASTM standards:
1. Steel plates, shapes, bars, and grating - ASTM A 36
2. Cold-Formed Steel Tubing - ASTM A 500
3. Hot - Rolled Steel Tubing - ASTM A 501
4, Steel Pipe - ASTM A 53, Schedule 40, welded
B. Metal Fasteners shall be Zinc-coated (type, grade and class as required)
29 ACCESS DOORS AND PANELS
A. Steel access doors and Frames shall be factory fabricated and assembled units,
complete with attachment devices and fasteners ready for installation. Joints
and seams shall be continuously welded steel, with welds ground smooth and
flush.
B. Construction:
1. Frames:

Q. 16 gage steel with 1 inch wide exposed perimeter flange and
adjustable masonry anchors for units installed in masonry, pre-cast,
cast in place concrete, ceramic file

b. 16-gage steel, perforated flanges with bead for gypsum or plaster
wall board.

C. 16-gage steel with galvanized expanded metal lath and exposed
casing bead, welded to perimeter of frame for full bed plaster
applications.
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2. Access Doors:

a. Provide 14 gage sheet steel flush panel doors with concealed
continuous piano hinge factory installed, primed and painted, set
to open 175 degrees.

b. Provide fire rated, insulated flush panel doors, with continuous
piano hinge and self closing mechanism rated for 1-2 hour “B”

labeled, in fire rated partitions.

3. Provide flush, screwdriver operated cam locks on all access doors.

2.10 CONCRETE BASES

A.

Provide concrete bases for all floor mounted equipment. Bases 4" high (unless
otherwise indicated); shape and size to accommodate equipment. Set anchor
bolts in sleeves before pouring and after anchoring and leveling, fill equipment
bases with grout.

2.11  FIRE STOPPING

A.

Fire-stopping for Openings Through Fire and Smoke Rated Walls and Floor
Assemblies shall be listed or classified by an approved independent testing
laboratory for "Through-Penetration Fire-Stop Systems." The system shall meet the
requirements of "Fire Tests of Through-Penetration Fire-Stops" designated ASTM
E814.

Acceptable Manufacturers:

Dow Corning Fire-Stop System Foams and Sealants.
Nelson Electric Fire-Stop System Putty, CLK and WRP.
Thomas & Betts - S-100 FS500/600,

Carborundum Fyre Putty.

roODd =

PART 3 - EXECUTION

3.1 SHOP DRAWINGS/PRODUCT DATA/SAMPLES

A.

Submit Shop Drawings on all items of equipment and materials to be furnished
and installed. Submission of Shop Drawings and samples shall be accompanied
by a fransmittal letter, stating name of project and confractor, number of
drawings, fitles, and other pertinent data called for in individual sections. Shop
Drawings Shall Be Dated and Contain: Name of project; name of prime
professional; name of prime confractor; description or names of equipment,
materials and items; and complete identification of locations at which materials
or equipment are to be installed. Incomplete submittals will not be accepted. All
products specified in an individual Division 15A section shall be submitted at the
same time. Number each submittal. Indicate deviations from contract
requirements on Letter of Transmittal. Corrections or comments made on the
Shop Drawings during the review do not relieve Contractor from compliance with
requirements of the drawings and specifications. The Contractor is responsible for
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confirming and correcting all quantities; checking electrical characteristics and
dimensions; selecting fabrication processes and techniques of construction;
coordinafing his work with that of all other trades; and performing his work in a
safe and satisfactory manner.

3.2 COORDINATION DRAWINGS

A.

Before construction work commences, Contractors for all trades shall submit
Coordination Drawings in the form of reproducible transparencies drawn af not
less than 3/8" = 1'-0" scale. Coordination Drawings are required throughout all
areas for all frades. These drawings shall identify and show resolutions of trade
conflicts. Mechanical Equipment Rooms shall be drawn early in the Coordination
Drawing process, simultaneous with all other congested areas. Prepare
Coordination Drawings As Follows:

1. HVAC Contract will prepare the base plan Coordination Drawings
showing all ductwork and all pertinent piping and equipment. These
drawings may be sepias of the required ductwork Shop Drawings. The
drawings shall be coordinated with cable tray, lighting fixtures, sprinklers,
air diffusers, other ceiling mounted items, ceiling heights, structural work,
maintenance clearances, electric code clearance, reflected ceiling
plans, and other contfract requirements. Reposition proposed locations of
work after coordination drawing review by the Construction Manager and
the Architect. Provide adjustments to exact size, location and offsets of
ducts, pipes, conduit, etc., to achieve reasonable appearance
objectives. Provide these adjustments as part of Base Bid Contracts.
Minor revisions need not be redrawn.

2. HVAC Contract will provide sepia transparencies and/or prints and submit
the base plan to all major frades' Contractors.

3. Electrical, Communications, Plumbing and Fire Protection Contracts will
draft location of piping and equipment on the base plan, indicating areas
of conflict and suggested resolutions.

4, Do not install equipment, equipment foundations or piping untfil
Coordination drawings have been approved.

3.3 PROTECTION OF PERSONS AND PROPERTY

A.

Contractor shall assume responsibility for Construction Safety at all fimes and
provide, as part of contract, all trench or building shoring, scaffolding, shielding,
dust/fume protection, mechanical/electrical protection, special grounding,
safety railings, barriers, and other safety feature required to provide safe
conditions for all workmen and site visitors.

3.4 EXISTING SYSTEMS AND CONDITIONS

A. Prior fo beginning work inspect and test all existing electrical systems that will be
affected by the work in this contract. Provide a report to the Owner indicating
any problems or defects found. If no problems or system defects are submitted,
the contractor shall be responsible for correcting problems found at the
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completion of the project that are determined to be caused by the work of this
contract.

Inspect the entire work area for defects in the existing construction such as
scratches, holes etc. Submit a complete list and photographs of existing
damage, to the owner prior fo beginning work. If existing damage is not
documented the contractor shall repair all damage to like new condition, that is
determined to have been caused by the work in this contract.

The owners representative shall determine if the contractor has damaged existing
systems or construction and approve the repairs.

3.5 ASBESTOS RECOGNITION AND PRECAUTIONS

A.

The contractor shall be responsible for coordination of all required removal work,
coring, cutting and patching with the Owners asbestos management plan. Prior
to performing such work identify areas containing asbestos. Noftify the owner so
that they may make arrangements for abatement and/or containment prior to
work proceeding. The confractor shall be responsible for cleaning all areas
where asbestos is released due o the failure to coordinate with the asbestos
management plan. Refer to Division 1 sections for further requirements.

The disturbance or dislocation of asbestos-containing materials causes asbestos
fibers to be released into the building's atmosphere, thereby creating a health
hazard to workmen and building occupants. Consistent with Industrial Code Rule
56 and the content of recognized asbestos-control work, the Contractor shall
apprise all of his workers, supervisory personnel, subcontractors, Owner and
Consultants who will be at the job site of the seriousness of the hazard and of
proper safeguards and work procedures which must be followed, as described in
New York State Department of Labor Industrial Code Rule 56.Fluorescent Bulbs
which are not specifically designated as not containing Mercury shall be
disposed of in compliance with the requirements of the New York State
Department of Environmental Conservation and all applicable Federal Laws.

3.6 REMOVALS

A.

Where existing equipment removals are called for, submit complete list to
Owner's Representative. Allitems that Owner wishes o retain that do not contain
asbestos or PCB Material shall be delivered to location directed by Owner. ltems
that Owner does not wish to retain shall be removed from site and legally
disposed of. Removal and disposal of material containing asbestos and/or PCB's
shall be in accordance with Federal, State and Local law requirements. Where
equipment is called for to be relocated. Contractor shall carefully remove, clean
and recondition, then reinstall. Remove all abandoned piping, wiring,
equipment, lighting, ductwork, fubing, supports, fixtures, etc. Visit each room,
crawl spaces and roofs to determine total Scope of Work. The disturbance or
dislocation of asbestos-containing materials causes asbestos fibers to be released
intfo the building's atmosphere, thereby creating a health hazard to workmen and
building occupants. Consistent with Industrial Code Rule 56 and the content of
recognized asbestos-control work, the Contractor shall apprise all of his workers,
supervisory personnel, subcontractors, Owner and Consultants who will be at the
job site of the seriousness of the hazard and of proper safeguards and work
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procedures which must be followed, as described in New York State Department
of Labor Industrial Code Rule 56.

Completely remove all piping, conduit, controls, and other devices associated
with the equipment not to be reused in the new work. This includes all pipe,
valves, fittings, insulation, conduit, panels, and all hangers, including the top
connection and any fastenings to building structural systems. Seal all openings,
after removal of equipment, pipes, ducts, conduits and other penetrations in roof,
walls, floors, in an approved manner and in accordance with plans and
specifications where specifically covered. Structural integrity of the building
system shall be maintained. Reference shall also be made to the architectural,
structural, mechanical, site, and electrical drawings and specifications for
additional facilities to be demolished or handled.

STORAGE AND PROTECTION OF MATERIALS

A.

Store Materials on dry base, at least 6" above-ground or floor. Store so as not to
interfere with other work or obstruct access to buildings or facilities. Provide
waterproof/windproof covering. Remove and provide special storage for items
subject to moisture damage. Protect against theft or damage from any cause.
Replace items stolen or damaged, at no cost to Owner.

FREEZING AND WATER DAMAGE

A.

Take all necessary precautions with equipment, systems and building to prevent
damage due to freezing and/or water damage. Repair or replace, at no
change in contract, any such damage to equipment, systems and building.
Perform first seasons winterizing in presence of Owner's operating staff.

ROUGH-IN

A.

B.

Due to small scale of Drawings, it is not possible to indicate all offsets, fittings,
changes in elevation, etc. Verify final locations for rough-ins with field
measurements and with the equipment being connected. Verify exact location
and elevations at work site prior to any rough in work. DO NOT SCALE PLANS. If
field conditions, details, changes in equipment or shop drawing information
require a significant change to the original documents, contact the owners
representative for approval before proceeding.

All equipment locations shall be coordinated with other frades to eliminate
interference with required clearances for equipment maintenance and
inspections.

1. Coordinate work with other trades and determine exact routing of all
duct, pipe, conduit, etfc., before fabrication and installation. Coordinate
with Architectural Drawings. Verify with Owner's Representative exact
location and mounting height of all equipment in finished areas, such as
thermostats, fixtures, communication and electrical devices, including
panels. Coordinate all work with the architectural reflected ceiling plans
and/or existing Architecture. Mechanical and electrical drawings show
design arrangement only for Diffusers, grilles, registers, air terminals, lighting
fixtures, sprinklers, speakers and other items. Do not rough-in contract
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work without reflected ceiling location plans.
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2. Before roughing for equipment furnished by Owner or in other confracts,
obtain from Architect and other Contractors, approved roughing
drawings giving exact location for each piece of equipment. Do not
“rough in" services without final layout drawings approved for construction.
Cooperate with other frades to insure proper location and size of
connections to insure proper functioning of all systems and equipment.
Obtain written authorization from the Owners representative or other
contractor for any “rough ins” that, due to project schedule, are required
before approved coordination drawings are available. Any work installed
without written authorization or approved coordination drawings, causing
a conflict will be relocated by the contractor at no expense to the Owner.

3. For equipment and connections provided in this contract, prepare
roughing drawings as follows:

Q. Existing equipment being relocated: Measure the existing
equipment and prepare drawings for installation in new location.

b. New equipment: Obtain equipment roughing drawings and
dimensions, then prepare rough-in drawings.

4, Where more than one tfrade is involved in an areaq, space or chase, all
shall cooperate and install their own work to utilize the space equally
between them in proportion to their individual requirements. In general,
ductwork shall be given preference except where grading of piping
becomes a problem, followed by piping then electrical wiring. If, after
installation of any equipment, piping, ducts, conduit, and boxes, it is
determined that ample maintenance and passage space has not been
provided, rearrange work and/or furnish other equipment as required for
ample maintenance space. Any changes in the size or location of the
material or equipment supplied, which may be necessary in order to meet
field conditions or in order fo avoid conflicts between trades, shall be
brought to the immediate attention of the Owner's Representative and
approval received before such alterations are made.

Provide easy, safe, and code mandated clearances at controllers, motor starters,
valve access, and other equipment requiring maintenance and operation.
Conftractor shall relocate existing work in the way of new construction. VISIT SITE
BEFORE BIDDING TO DETERMINE SCOPE OF WORK. Provide new materials,
including new piping and insulation for relocated work.

3.10 CUTTING AND PATCHING

A.

Each frade shall include their required cutting and patching work unless shown as
part of the General Construction work on the architectural drawings. Refer to
"General Conditions of the Contract for Construction," for additional
requirements. Cut and drill from both sides of walls and/or floors to eliminate
splaying. Patch, cut or abandoned holes left by removals of equipment or
fixtures. Patch adjacent existing work disturbed by installation of new work
including insulation, walls and wall covering, ceiling and floor covering, other
finished surfaces. Patch openings and damaged areas equal to existing surface
finish. Cut openings in prefabricated construction units in accordance with
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manufacturer's instructions.

3.11 CONCEALMENT
A. Conceal all contract work above ceilings and in walls, below slabs, and
elsewhere throughout building. If concealment is impossible or impractical, notify

Owner's Representative before starting that part of the work and install only after

his review. In areas with no ceilings, install only after Owner's Representative

reviews and comments on arrangement and appearance.
3.12 ACCESS DOORS AND PANELS
A. Install access doors, sized to permit complete access for any concealed and/or
inaccessible junction boxes, control and monitoring devices, duct mounted fire
alarm detectors and other electrical equipment requiring access for
maintenance or operation.
B. Set frames accurately in position and securely attach to supports with face
panels plumb and level in relation to adjacent finish surfaces.
C. Adjust hardware and panels after installation for proper operation.
3.13 CHASES
A. New Constfruction:

1. Certain chases, recesses, openings, shafts, and wall pockets will be
provided as part of "General Building Construction Plans and
Specifications." Mechanical and Electrical Trades work shall provide alll
other openings required for their confract work.

2. Check Architectural and Structural Design and Shop Drawings to verify
correct size and location for all openings, recesses and chases in general
building construction work.

3. Assume responsibility for correct and final location and size of such
openings.

4, Rectify improperly sized, improperly located or omitted chases or
openings due to faulty or late information or failure to check final location.

5. Provide 18 gauge galvanized sleeves and inserts. Extend all sleeves 2"
above finished floor. Set sleeves and inserts in place ahead of new
construction, securely fastened during concrete pouring. Correct, by
driling, omitted or improperly located sleeves. Assume responsibility for all
work and equipment damaged during course of drilling. Firestop all
unused sleeves.

6. Provide angle iron frame where openings are required for contract work,
unless provided by General Construction Contractor.
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B. In Existing Buildings:

1.

2.

3.14  FIRE-STOPPING

Drill holes for floor and/or roof slab openings.

Multiple pipes smaller than 1" properly spaced and supported may pass
through one 6" or smaller diameter opening.

Seal voids in fire rated assemblies with a fire-stopping seal system o
maintain the fire resistance of the assembly. Provide 18 gauge galvanized
sleeves at fire rated assemblies. Extend sleeves 2" above floors.

In wall openings, drill or cut holes to suit. Provide 18 gauge galvanized
sleeves at shafts and fire rated assemblies. Provide fire-stopping seal
between sleeves and wall in drywall construction. Provide fire-stopping
similar to that for floor openings.

A. Fire-stopping for Openings Through Fire and Smoke Rated Wall and Floor
Assemblies:

1.

Provide materials and products listed or classified by an approved
independent festing laboratory for "Through-Penefration Fire-Stop
Systems." The system shall meet the requirements of "Fire Tests of Through-
Penetration Fire-Stops" designated ASTM E814.

Provide fire-stop system seals at all locations where piping, fubing,
conduit, electrical busways/cables/wires, ductwork and similar uftilities
pass through or penetrate fire rated wall or floor assembly. Provide fire-
stop seal between sleeve and wall for drywall construction.

The minimum required fire resistance ratings of the wall or floor assembly
shall be maintained by the fire-stop system. The installation shall provide
an air and watertight seal.

The methods used shall incorporate qualities, which permit the easy
removal or addition of electrical conduits or cables without drilling or use
of special tools. The product shall adhere to itself to allow repairs to be
made with the same material and permit the vibration, expansion and/or
contraction of any items passing through the penetration without
cracking, crumbling and resulting reduction in fire rating.

Apply fire stopping within the temperature and humidity limits permitted
by the manufacturer.

Provide rigid steel sleeves where non-armored cables pass through fire
rated walls and barriers.

3.15  FLASHING AND SEALING

A. Opening through roofs shall be flashed in manner not to affect roof guarantee or
bond. Engage qualified Roofing Contractor licensed by the Roofing
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manufacturer, as part of contract. Provide non-ferrous flashing pieces, skirts,
hoods and collars as required to make ducts, pipes, conduits, and other
penetrations watertight. Where curbs are called for with respect to rectangular
openings in new roofs, flashing will be done by others unless specifically indicated
otherwise. Caulk and waterproof with additional material so as to seal airtight
and watertight.

Apply all flashing and sealers within the temperature and humidity limits permitted
by the manufacturer

SUPPORTS

A.

Provide required supports, beams, angles, hangers, rods, bases, braces, and
other items to properly support confract work. Supports shall meet the approval
of the Owner's Representative. Modify studs, add studs, add framing, or
otherwise reinforce studs in metal stud walls and partitions as required to suit
confract work. If necessary, in stud walls, provide special supports from floor to
structure above. For Precast Panels/Planks and Metal Decks, support
mechanical/electrical work as determined by manufacturer and Owner's
Representative. Provide heavy gauge steel mounting plates for mounting
contract work. Mounting plates shall span two or more studs. Size, gauge, and
strength of mounting plates shall be sufficient for equipment size, weight, and
desired rigidity.

GENERAL INSTALLATIONS REQUIREMENTS

A.

Coordinate the installation of required supporting devices and sleeves to be set in
poured-in-place concrete and other structural components, as they are
constructed

Coordinate ordering and installation of all equipment with long lead times or
having a major impact on work by other frades so as not to delay the job or
impact the construction schedule. Pay close aftention to equipment that must be
installed prior to building enclosure.

Where mounting heights are not detailed or dimensioned, install systems,
materials and equipment to provide the maximum headroom possible.

Set all equipment to accurate line and grade, level all equipment and align all
equipment components.

Provide all scaffolding, rigging, hoisting and services necessary for erection and
delivery of equipment and apparatus furnished into the premises. These items
shall be removed from premises when no longer required.

No equipment shall be hidden or covered up prior to inspection by the Owners
representative. All work that is determined to be unsatisfactory shall be corrected
immediately.

All work shall be installed level and plumb, parallel and perpendicular to other
building systems and components.

Passero Associates Section 23 01 00 - Basic Mechanical Requirements
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Install access panels or doors where units are concealed behind finished
surfaces.

3.18  UTILITY COMPANY SERVICES

A.

Make arrangements with RG&E for electric service to the Owner's distribution
equipment. Provide underground electric service as called for and transformers,
meter sockets or meter compartments as required by the Utility Company.
Coordinate all activities between the Owner and Utility Company. The
installation of the electric service shall comply with the published Utility Company
standards.

Make arrangements with RG&E for gas service to the Owner's distribution
equipment. Provide underground gas service as called for and all pads, valves,
regulators and fencing as required by the Utility Company. Coordinate all
activities between the Owner and Utility Company. The installation of the electric
service shall comply with the published Utility Company standards

3.19  PAINTING

A.

This Contract Includes the following:

1. Paintfing for all cut and patch work performed as part of Division 23

contract.

2. Painting required for touch-up of surfaces damaged due to the
installation of division 23 work.

3. Painting as required to repair finish of equipment furnished.

4, Refer to Section 09900-Painting, for general description of materials and
methods

5. Painting as called for on Division 22, 23, 26 Drawings.

6. Painfing of all surface mounted raceways in finished areas.

3.20 ADDITIONAL ENGINEERING SERVICES

A.

In the event that the Consultant is required to provide additional engineering
services as a result of substitution of equivalent materials or equipment by the
Contractor, or changes by the Confractor in dimension, weight, power
requirements, etc., of the equipment and accessories furnished, or if the
Consultant is required to examine and evaluate any changes proposed by the
Contractor for the convenience of the Confractor, then the Consultant's
expenses in connection with such additional services shall be paid by the
Contractor and may be deducted from any moneys owed to the Contractor.

In the event that the Consultant is required to provide additional engineering
services as a result of Contractor's errors, omissions or failure fo conform o the
requirements of the Contract Documents, or if the Consultant is required to
examine and evaluate any changes proposed by the Contractor solely for the
convenience of the Contractor, then the Consultant's expense in connection with
such addifional services shall be paid by the Contractor and may be deducted
from any moneys owed to the Contractor.

3.21  ALL TRADES TEMPORARY HEAT

Passero Associates Section 23 01 00 - Basic Mechanical Requirements
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Refer to the Standard General Conditions of the Contract for Construction and
Supplemental General Conditions.

3.22 HVAC MAINTENANCE OF SYSTEMS DURING TEMPORARY USE PERIODS

A.

Provide each air handling system with a set of prefilters in addition to the
permanent filters. Furnish four sets of prefilters for each system for use when
system is operated for temporary heating or cooling. During such use, change
prefilters as often as directed by Owner's Representative. Provide necessary
temporary throwaway filters in all return openings to keep dust out of ductwork.
Change as often as necessary. Remove all such temporary filters upon
completion. Use supply units only. Do not operate return fans.

Blank-off outside air infake opening during temporary heating period. Install first
set of permanent filters and prefilters.

Adjust dampers on supply system.
Set all heating coil control valves for manual operation.

Do not install any grilles or diffusers at room terminal ends of ducts until permission
is given.

Assume responsibility for systems and equipment at all fimes, even though used
for temporary heat or ventilating. Should damage occur to any apparatus prior
to final acceptance:

Repair or replace all dented, scratched or damaged parts of systems.

Remove concrete, rust, paint spots, other blemishes, then clean.

Just prior to final acceptance, remove used final filter. Deliver all unused sets of
prefilters to the Owner and obtain written receipt. Properly lubricate system

bearings before and during temporary use. Maintain thermostats, freeze stafs, fire
stats, overload devices, and all other safety controls in operating condition.

3.23 TEMPORARY FACILITIES

A. Refer to the standard General Conditions of the contract for Construction and

Supplemental General Conditions.

1. Continuity of operation of existing facilities will require temporary
installation or relocation of equipment and piping.

2. All piping and equipment shall be properly supported, sloped to drain,
operate without excessive stress, and shall be insulated where injury can
occur to personnel by contact with operating facilities.

3. Temporary facilities and piping shall be completely removed and any
openings in structures sealed. Provide necessary blind flanges and caps
to seal open piping remaining pressurized.
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3.24 CLEANING

A.

It is the Contractor's responsibility to keep clean all equipment and fixtures
provided under this contract for the duration of the project. Each trade shall
keep the premises free from an accumulation of waste material or rubbish
caused by his operations. The facilities require an environment of extreme
cleanliness, and it is the Contractor's responsibility to adhere to the strict
regulations regarding procedures on the existing premises. After all tests are
made and installations completed satisfactorily:

1. Thoroughly clean entire installation, both exposed surfaces and interiors.
2. Remove all debris caused by work.
3. Remove tools, surplus, materials, when work is finally accepted.

3.25 HVAC EQUIPMENT CONNECTIONS

A.

D.

Provide final steam, condensate, hot water, glycol, chilled and condenser water,
drain, vent, oil line and gas connections to all equipment as required by the
equipment. Provide final connections, including domestic water piping, wiring,
conftrols, and devices from equipment to outlets left by other frades. Provide
equipment waste, drip, overflow and rail connections extended to floor drains.

Provide As Part of Plumbing Work valved water outlet adjacent to equipment
requiring same. Provide equipment type floor drains, or drain hubs, adjacent to
equipment.

Provide for Owner furnished and Contractor furnished equipment all valves,
piping, piping accessories, fraps, pressure reducing valves, gauges, relief valves,
vents, drains, insulation, sheet metal work, controls, dampers, as required.

Refer to manufacturer drawings and specifications for connection requirements.

3.26 CONTINUITY OF SERVICES

A.

The building will be in use during construction operations. Maintain existing
systems in operation within all rooms of building at all fimes. Refer to "General
Conditions of the Confract for Construction” for temporary facilities for additional
contract requirements. Schedules for various phases of contract work shall be
coordinated with all other trades and with Owner's Representative. Provide, as
part of contract, temporary plumbing and fire protection, mechanical
connections and relocation as required to accomplish the above. Obtain
approval in writing as to date, time, and location for shut-down of existing
mechanical/electrical facilities or services.

3.27  START UP AND OWNER INSTRUCTIONS

A.

Before acceptance of the work, furnish necessary skilled labor to operate all
systems by seasons. Instruct the owners designated personnel on the proper
operation and maintenance of systems and equipment. Obtain written
acknowledgment from person instructed prior to acceptance repeat the
instructions if asked to do so. Contractor is fully responsible for systems unfil
acceptance, even though operated by Owner's personnel, unless otherwise
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agreed in writing. Provide operating, maintenance and starting precautions and
procedures to be followed by the Owner for operating systems and equipment.
Mount the instruction in clear plastic holder on or adjacent to the equipment.

Where supervision by a manufacturer is called for, provide manufacturer’s
certified technician or engineer to supervise the startup, testing and adjustment
of the equipment or system. Where two or more manufacturer’s are involved (i.e.
variable frequency drive and air handling unit) both manufacturer’s shall be
present at start up. The manufacturer shall provide a written report detailing the
testing and start-up including problems that occurred and their method of
resolution.

Refer to Section 01650 - Starting of systems and Section 01700 - Contract Closeout
for additional requirements.

3.28 OPERATION AND MAINTENANCE MANUALS

A.

Provide Operation and Maintenance Manuals. Include one copy each of
approved Shop Drawings, wiring diagrams, piping diagrams, spare parts lists, as-
built drawings and manufacturer's instructions. Include typewritten instructions,
describing equipment, starting/operating procedures, emergency operating
instructions, seasonal changeover, freeze protection, precautions and
recommended maintenance procedures. Include name, address, and
telephone number of supplier manufacturer Representative and service agency
for all major equipment items. Bind above items in a three ring binder with name
of project on the cover. Deliver to Owner's Representative before request for
acceptance.

3.29 RECORD DOCUMENTS

A. Prepare and provide record documents. In addition, provide the following:

1. Utilities below floors, slabs and grade: During construction, maintain
accurate records of all final locations and inverts for all services inside and
outside of the buildings, beneath grade and below floors.

2. Take dimensions from a given fixed benchmark, such as the corner of a
building, and neatly and clearly indicate same on reproducible prints.

3. Provide Record Drawings for all Confract Work. Pay all costs of
reproducible drawings and make required corrections.

4, Incorporate all field changes, change orders and other modifications into
the final Record Drawings.

END OF SECTION
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