Project No. 20233530.0001
Jan-22-2025

SECTION 22 01 00 - BASIC PLUMBING AND FIRE PROTECTION REQUIREMENTS

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. All drawings and general provisions of Contract, including all General and
Supplementary Conditions, Division 1 Specification Sections, and Instructions to
Bidders apply to this section and all other sections of Division 22.

1.2 SCOPE OF WORK

A. Include in bid all labor, materials, tools, plant, fransportation, excavation,
equipment, insurance, temporary protection, permits, taxes and all necessary
and related items required to provide complete and operational systems shown
and described.

B. References to codes and Standards called for in the Contract Documents mean
the latest edition, amendment and revisions to the codes and standards in effect
on the date of these Contract Documents.

C. Minimum composition requirements and/or installation methods for the following
materials and work are included in this section:

Miscellaneous Supports

1.
2. Access Doors and Panels
3. Fire Stopping
4. Flashing and Sealing
5. Cutting and Patching
D. Conftract shall include, but not be limited to:
1. Plumbing
2. Fire Protection

1.3 REGULATIONS AND CODE COMPLIANCE

A. All work and materials shall conform to and be installed, inspected and tested in
accordance with the governing rules and regulations of federal, state and local
governmental agencies.

B. Plumbing systems and all components that are designed and/or intended to
deliver potable water for human consumption shall be third-part tested and
certified for not exceeding the maximum allowable lead content per the
NSF/ANSI 372 standard.

C. The following is a list of codes and standards that will apply to this project :
1. Fire Code of New York State.
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2 Energy Conservation Construction Code of New York State.

3 Building Code of New York State.

4, New York State Department of Labor Rules and Regulations.

5. New York State Department of Health.

6 ASHRAE Standard 62.

7 National Fuel Gas Code, NFPA 54.

8 Federal Occupational Safety and Health Administration - OSHA.

9. National Life Safety Code, NFPA 101.

10. Local Codes and Ordinances for Greece.

11. NEMA Standards

12. Underwriters Laboratory (UL)

13. Factory Mutual and/or Owner’s Insurance Carrier

14. International Standards Organization (ISO)

15. New York Board of Fire Underwriters.

16. Combustion Toxicity Amendment to the New York State Uniform Fire
Prevention and Building Code.

17. National Fire Protection Association (NFPA) - All chapters

18. New York State Education Department - “Manual of Planning Standards”

19. City of Greece Plumbing Department
20. ANSI/TIA/EIA - Building Telecommunications Standards

21. BICSI Telecommunications Distribution Methods Manual
22. |IEEE Standards
23. Federal Communications Commission

1.4 LICENSING & PERMITS
A. The Conftractor shall hold a license to perform the work.

B. Apply for and obtain all required permits and inspections, include costs for all fees
and charges within bid.

C. Refer to General Conditions of the Contract for additional requirements.

1.5 GLOSSARY

ACI American Concrete Institute

ADA Americans with Disabilities Act

AGA American Gas Association

AGCA Associated General Contractors of America, Inc.

AlA American Institute of Architects

AISC American Institute of Steel Construction

ANSI American National Standards Institute

ASME American Society of Mechanical Engineers

ASPE American Society of Plumbing Engineers

ASTM American Society for Testing Materials

AWSC American Welding Society Code

AWWA American Water Works Association

FCC Federal Communications Commission

FM Factory Mutual Insurance Company

IRI Industrial Risk Insurers
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ISO International Standards Organization

NFPA

National Fire Protection Association

NYBFU New York Board of Fire Underwriters

NYS/DEC New York State Department of Environmental Conservation
NYS/UFBC New York State Uniform Fire Prevention and Building Code

OSHA Occupational Safety and Health Administration

SBI Steel Boiler Institute

SMACNA Sheet Metal and Air Conditioning Contractors National Association
UFPO Underground Facilities Protective Organization

uL Underwriter's Laboratories, Inc.

DEFINITIONS

Approved / Approval

As Called For

Code Requirements

Concealed

Design Equipment
Design Make

Equal or Equivalent

Exposed

Final Acceptance

Furnish
Furnished by Others
Inspection

Install

Labeled
Make

Or Approved Equal

Written permission to use a material or system.

Materials, equipment including the execution
specified/shown in the contract documents.

Minimum requirements.

Work installed in pipe and duct shafts, chases or recesses,
inside walls, above ceilings, in slabs or below grade.

Refer to the article, BASIS OF DESIGN.
Refer to the article, BASIS OF DESIGN.

Equally acceptable as determined by Owner's
Representative

Work not identified as concealed.

Owner acceptance of the project from Contractor upon
certification by Owner's Representative.

Supply and deliver to installation location.
Receive delivery at job site or where called for and install.
Visual observations by Owner's site Representative.

Mount and connect equipment and associated materials
ready for use.

Refers to classification by a standards agency.
Refer to the article, BASIS OF DESIGN.

Approved equal or equivalent as determined by Owner'’s
Representative.
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Owner’s representative The Prime Professional
Prime Professional Architect or Engineer having a contract directly with the
Owner for professional services.
Provide Furnish, install and connect ready for use.
Relocate Disassemble, disconnect, and transport equipment fo new

locations, then clean, test, and install ready for use.

Replace Remove and provide new item.

Review A general contractual conformance check of specified
products.

Roughing Pipe, duct, conduit, equipment layout and installation.

Satisfactory As specified in confract documents.

Site Representative Construction Manager or Owner's Inspector at the work

site.

Refer to General Conditions of the Contract for additional definitions.
1.7 BASIS OF DESIGN

A. The contract documents are prepared on basis of one manufacturer as "design
equipment,” even though other manufacturers' names are listed as acceptable
makes. If Contractor elects to use one of the listed makes other than "design
equipment,” submit detailed drawings, indicating proposed installation of
equipment. Contractor shall make all necessary field measurements and
investigations to assure that the equipment and assemblies will meet contfract
requirements. Show maintenance clearances, service removal space required,
and other pertinent revisions to the design arrangement. Make required changes
in work of all other trades, at no increase in any contract. Remove and replace
door frames, access doors, walls ceilings or floors required to install other than
design make equipment. If revised arrangement submittal is rejected, revise and
resubmit specified "design equipment" item which conforms to confract
documents.

1.8 INTENT OF DRAWINGS

A. The drawings are diagrammatic, unless detailed dimensioned drawings are
included. Drawings show approximate locations of equipment, and fixtures.
Exact locations are subject to the approval of the Owner's Representative.

1.9 QUALITY ASSURANCE

A. Manufacturers of equipment shall be firms regularly and currently engaged in the
production of equipment and accessories provided. The design and size of each
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item of equipment provided for this project needs to have been in satisfactory
and efficient operation on af least three (3) installations for not less than three (3)
years.

Suppliers of equipment must have factory trained and authorized personnel for
the service of all equipment provided.

Apply and install materials, equipment, and specialties in accordance with
manufacturer’s written instructions. Conflicts between the manufacturer’s
instructions and the contract documents shall be referred to the Owner’s
Representative for resolution.

The contractor shall engage the services of a qualified installer for the installation
and application of joint sealers, flashing, access panels, cutting and patching.

All work shall be done in a neat and workmanlike manner. All methods of
construction, details of workmanship that are not specifically described or
indicated in the contract documents, shall be subject to the control and
approval of the Owner's Representative. Equipment and materials shall be of the
quality and manufacture indicated. The equipment specified is based upon the
acceptable manufacturers listed. Where "approved equal”is stated, equipment
shall be equivalent in every way to that of the equipment specified and subject
to approval.

PART 2 - PRODUCTS

2.1 EQUIPMENT AND MATERIAL MINIMUM REQUIREMENTS

A. Provide Materials That Meet the Following Minimum Requirements:

1. Materials shall have a flame spread rafing of 25 or less and a smoke
developed rating of 50 or less, in accordance with NFPA 255.

2. All equipment and material for which there is a listing service shall bear a
UL label.

3. All Vessels and Tanks shall be ASME rated.

4. Potable water systems and equipment shall be built according to AWWA
Standards.

5. Gas-fired equipment and system shall meet AGA Regulations and shall
have AGA label.

6. All materials, unless otherwise specified, shall be new and be the standard
products of the manufacturer. Used equipment or damaged material will
be rejected.
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7. The listing of a manufacturer as “acceptable” does not indicate
acceptance of a standard or catalogued item of equipment. All
equipment and systems must conform to the Specifications.

2.2 SUBSTITUTIONS

A.

The Materials, products and equipment described in the Bidding Documents
establish a standard of required quality, functions, dimensions and appearance
that must be met by any proposed substitution.

Proposed substitutions must be submitted in writing to the Architect and Engineer
a minimum of ten (10) days prior to the date for receipt of Bids. Each request
shall include the name of the proposed material equipment being substituted,
cut sheets, installation drawings, performance and test data, warranties and
location of three(3) similar installations with reference names of owner or Facility
personnel responsible for maintaining equipment. Af that time the equipment or
will be evaluated and if determined to be acceptable an Addendum will be
issued o all bidders.

Requests for substitution shall be made only by a Bidder. Requests for substitution
from sales representatives, vendors or suppliers are unacceptable and will not be
considered.

23 FACTORY-ASSEMBLED PRODUCTS

A

Provide maximum standardization of components to reduce spare part
requirements.

Manufacturers of equipment assemblies which include components made by
others shall assume complete responsibility for final assembled unit.

1. All components of an assembled unit need not be products of same
manufacturer.

2. Constituent parts which are alike shall be product of a single
manufacturer.

3. Components shall be compatible with each other and with the total
assembly for intended service.

4, Contractor shall guarantee performance of assemblies of components,
and shall repair or replace elements of the assemblies as required to
deliver specified performance of the complete assembly.

Components of equipment shall bear manufacturer's name or frademark, model
number and serial number on a name plate securely affixed in a conspicuous
place, or cast integral with, stamped or otherwise permanently marked upon the
components of the equipment.
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D. Maijor items of equipment which serve the same function must be the same make
and model. Exception will be permitted if performance requirements cannot be
met.
24 COMPATIBILITY OF RELATED EQUIPMENT
A. Equipment and materials installed shall be compatible in all respects with other
items being furnished and with existing items so that a complete and fully
operational system will result.
25 SPECIAL TOOLS
A. If any part of equipment requires a special tool for assembly, adjustment or
maintenance thereof and such tool is not readily available on commercial tool
market, it shall be furnished by the Confractor.
2.6 SAFETY GUARDS
A. Provide guards on all shafts and couplings and all V-belt and sheave assemblies
to prevent damage to equipment and injury fo personnel.
27 LIFTING ATTACHMENTS
A. Provide equipment with suitable lifting attachments to enable equipment to be
lifted in its normal position. Lifting attachments shall withstand any handling
conditions that might be encountered without bending or distortion of shape,
such as rapid lowering and braking of load.
2.8 MISCELLANEOUS SUPPORTS
A Metal bars, plates, tubing, etc. shall conform ASTM standards:
1. Steel plates, shapes, bars, and gratfing - ASTM A 36
2. Cold-Formed Steel Tubing - ASTM A 500
3. Hoft - Rolled Steel Tubing - ASTM A 501
4, Steel Pipe - ASTM A 53, Schedule 40, welded
B. Metal Fasteners shall be Zinc-coated (type, grade and class as required)
29 ACCESS DOORS AND PANELS
A. Steel access doors and Frames shall be factory fabricated and assembled units,
complete with attachment devices and fasteners ready for installation. Joints
and seams shall be continuously welded steel, with welds ground smooth and
flush.
B. Construction:
1. Frames:
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2.10 CONCRETE BASES

A

2.11  FIRE STOPPING

A.

Passero Associates

3.
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16 gage steel with 1 inch wide exposed perimeter flange and
adjustable masonry anchors for units installed in masonry, pre-cast,
cast in place concrete, ceramic tile

16-gage steel, perforated flanges with bead for gypsum or plaster
wall board.

16-gage steel with galvanized expanded metal lath and exposed
casing bead, welded to perimeter of frame for full bed plaster
applications.

Access Doors:

a.

Provide 14 gage sheet steel flush panel doors with concealed
continuous piano hinge factory installed, primed and painted, set
to open 175 degrees.

Provide fire rated, insulated flush panel doors, with continuous
piano hinge and self closing mechanism rated for 1-2 hour “B”
labeled, in fire rated partitions.

Provide flush, screwdriver operated cam locks on all access doors.

Provide concrete bases for all floor mounted equipment. Provide 3,000 lb.
concrete, chamfer edges, frowel finish, and securely bond to floor by roughening
slab and coating with cement grout. Bases 4" high (unless otherwise indicated);
shape and size fo accommodate equipment. Set anchor bolts in sleeves before
pouring and after anchoring and leveling, fill equipment bases with grout.

Fire-stopping for Openings Through Fire and Smoke Rated Walls and Floor
Assemblies shall be listed or classified by an approved independent testing
laboratory for "Through-Penetration Fire-Stop Systems." The system shall meet the
requirements of "Fire Tests of Through-Penetration Fire-Stops" designated ASTM

E814.

Acceptable Manufacturers:

AN

Dow Corning Fire-Stop System Foams and Sealants.
Nelson Electric Fire-Stop System Putty, CLK and WRP.
Thomas & Betts - S-100 FS500/600,

Carborundum Fyre Putty.

PART 3 - EXECUTION

Section 22 01 00 — Basic Plumbing
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3.1 SHOP DRAWINGS/PRODUCT DATA/SAMPLES

A.

Submit Shop Drawings on all items of equipment and materials to be furnished
and installed. Submission of Shop Drawings and samples shall be accompanied
by a fransmittal letter, stating name of project and confractor, number of
drawings, fitles, and other pertinent data called for in individual sections. Shop
Drawings Shall Be Dated and Contain: Name of project; name of prime
professional; name of prime contfractor; description or names of equipment,
materials and items; and complete identification of locations at which materials
or equipment are to be installed. Incomplete submittals will not be accepted. All
products specified in an individual Division 22 shall be submitted at the same
time. Number each submittal. Indicate deviations from contract requirements
on Letter of Transmittal. Corrections or comments made on the Shop Drawings
during the review do not relieve Contractor from compliance with requirements
of the drawings and specifications. The Contractor is responsible for confirming
and correcting all quantities; checking electrical characteristics and dimensions;
selecting fabrication processes and techniques of construction; coordinating his
work with that of all other trades; and performing his work in a safe and
satisfactory manner.

3.2 COORDINATION DRAWINGS

A

Before construction work commences, Contractors for all trades shall submit
Coordination Drawings in the form of reproducible transparencies drawn at not
less than 3/8" = 1'-0" scale. Coordination Drawings are required throughout all
areas for all frades. These drawings shall identify and show resolutions of frade
conflicts. Mechanical Equipment Rooms shall be drawn early in the Coordination
Drawing process, simultaneous with all other congested areas. Prepare
Coordination Drawings As Follows:

1. Plumbing and Fire Protection Contracts will draft location of piping and
equipment on the base plan, indicating areas of conflict and suggested
resolutions.

2. Do not install equipment, equipment foundations or piping until
Coordination drawings have been approved.

3.3 PROTECTION OF PERSONS AND PROPERTY

A.

Contractor shall assume responsibility for Construction Safety at all fimes and
provide, as part of confract, all french or building shoring, scaffolding, shielding,
dust/fume protection, mechanical/electrical protection, special grounding,
safety railings, barriers, and other safety feature required to provide safe
conditions for all workmen and site visitors.

3.4 ASBESTOS RECOGNITION AND PRECAUTIONS

A

The contractor shall be responsible for coordination of all required removal work,
coring, cutting and patching with the Owners asbestos management plan. Prior
to performing such work identify areas containing asbestos. Notify the owner so

Passero Associates Section 22 01 00 — Basic Plumbing
NGFD English Road Station - DEFG Requirements

Page 9 of 19



C.

Project No. 20233530.0001
Jan-22-2025

that they may make arrangements for abatement and/or containment prior to
work proceeding. The confractor shall be responsible for cleaning all areas
where asbestos is released due to the failure to coordinate with the asbestos
management plan. Refer to Division 1 sections for further requirements.

The disturbance or dislocation of asbestos-containing materials causes asbestos
fibers to be released into the building's atmosphere, thereby creating a health
hazard to workmen and building occupants. Consistent with Industrial Code Rule
56 and the content of recognized asbestos-control work, the Contractor shall
apprise all of his workers, supervisory personnel, subcontractors, Owner and
Consultants who will be at the job site of the seriousness of the hazard and of
proper safeguards and work procedures which must be followed, as described in
New York State Department of Labor Industrial Code Rule 56.Fluorescent Bulbs
which are not specifically designated as not containing Mercury shall be
disposed of in compliance with the requirements of the New York State
Department of Environmental Conservation and all applicable Federal Laws.

Refer to Division 2 sections for further requirements.

3.5 REMOVALS

A

Where existing equipment removals are called for, submit complete list to
Owner's Representative. All items that Owner wishes to retain that do not contain
asbestos or PCB Material shall be delivered to location directed by Owner. Items
that Owner does not wish to retain shall be removed from site and legally
disposed of. Removal and disposal of material containing asbestos and/or PCB's
shall be in accordance with Federal, State and Local law requirements. Where
equipment is called for to be relocated. Contractor shall carefully remove, clean
and reconditfion, then reinstall. Remove all abandoned piping, wiring,
equipment, lighting, ductwork, tubing, supports, fixtures, etc. Visit each room,
crawl spaces and roofs to determine total Scope of Work. The disturbance or
dislocation of asbestos-containing materials causes asbestos fibers to be released
intfo the building's atmosphere, thereby creating a health hazard to workmen and
building occupants. Consistent with Industrial Code Rule 56 and the content of
recognized asbestos-control work, the Contractor shall apprise all of his workers,
supervisory personnel, subcontractors, Owner and Consultants who will be at the
job site of the seriousness of the hazard and of proper safeguards and work
procedures which must be followed, as described in New York State Department
of Labor Industrial Code Rule 56.

Completely remove all piping and other devices associated with the equipment
not to be reused in the new work. This includes all pipe, valves, fittings, insulation
and all hangers, including the top connection and any fastenings to building
structural systems. Seal all openings, after removal of equipment, pipes and other
penetrations in roof, walls, floors, in an approved manner and in accordance with
plans and specifications where specifically covered. Structural integrity of the
building system shall be maintained. Reference shall also be made to the
architectural, structural, mechanical, site, and electrical drawings and
specifications for additional facilities to be demolished or handled.
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3.7

3.8
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STORAGE AND PROTECTION OF MATERIALS

A.

B.

Store Materials on dry base, at least 6" above-ground or floor. Store so as not to
interfere with other work or obstruct access to buildings or facilities. Provide
waterproof/windproof covering. Remove and provide special storage for items
subject to moisture damage. Protect against theft or damage from any cause.
Replace items stolen or damaged, at no cost fo Owner.

Refer to "General Conditions of the Contract for Construction.”

FREEZING AND WATER DAMAGE

A

Take all necessary precautions with equipment, systems and building to prevent
damage due to freezing and/or water damage. Repair or replace, at no
change in contract, any such damage to equipment, systems and building.
Perform first seasons winterizing in presence of Owner's operating staff.

ROUGH-IN

A

Due to small scale of Drawings, it is not possible to indicate all offsefts, fittings,
changes in elevation, etc. Verify final locations for rough-ins with field
measurements and with the equipment being connected. Verify exact location
and elevations at work site prior to any rough in work. DO NOT SCALE PLANS. If
field conditions, details, changes in equipment or shop drawing information
require a significant change to the original documents, contact the owner’s
representative for approval before proceeding.

All equipment locations shall be coordinated with other frades to eliminate
interference with required clearances for equipment maintenance and
inspections.

1. Coordinate work with other trades and determine exact routing of all
duct, pipe, conduit, etc., before fabrication and installation. Coordinate
with Architectural Drawings. Verify with Owner's Representative exact
location and mounting height of all equipment in finished areas.
Coordinate all work with the architectural reflected ceiling plans and/or
existing Architecture. Plumbing and fire protection drawings show design
arrangement only for fixtures, sprinklers and other items. Do not rough-in
contract work without reflected ceiling location plans.

2. Before roughing for equipment furnished by Owner or in other confracts,
obtain from Architect and other Contractors, approved roughing
drawings giving exact location for each piece of equipment. Do not
"rough in" services without final layout drawings approved for construction.
Cooperate with other tfrades to insure proper location and size of
connections to insure proper functioning of all systems and equipment.
Obtain written authorization from the Owners representative or other
contractor for any “rough ins” that, due to project schedule, are required
before approved coordination drawings are available. Any work installed
without written authorization or approved coordination drawings, causing
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a conflict will be relocated by the confractor at no expense to the Owner.

3. For equipment and connections provided in this contract, prepare
roughing drawings as follows:

Q. New equipment: Obtain equipment roughing drawings and
dimensions, than prepare rough-in drawings.

4, Where more than one tfrade is involved in an areq, space or chase, all
shall cooperate and install their own work to utilize the space equally
between them in proportion to their individual requirements. In general,
ductwork shall be given preference except where grading of piping
becomes a problem, followed by piping then electrical wiring. If, after
installation of any equipment or piping, it is determined that ample
maintenance and passage space has not been provided, rearrange work
and/or furnish other equipment as required for ample maintenance
space. Any changes in the size or location of the material or equipment
supplied, which may be necessary in order to meet field conditions or in
order to avoid conflicts between trades, shall be brought to the
immediate attentfion of the Owner's Representative and approval
received before such alterations are made.

Provide easy, safe, and code mandated clearances at equipment requiring
maintenance and operation. Contractor shall relocate existing work in the way
of new construction. VISIT SITE BEFORE BIDDING TO DETERMINE SCOPE OF WORK.
Provide new materials, including new piping and insulation for relocated work.

3.9 CUTTING AND PATCHING

A.

Each frade shall include their required cutting and patching work unless shown as
part of the General Construction work on the architectural drawings. Refer to
"General Conditions of the Contract for Construction," for additional
requirements. Cut and drill from both sides of walls and/or floors to eliminate
splaying. Patch, cut or abandoned holes left by removals of equipment or
fixtures. Patch adjacent existing work disturbed by installation of new work
including insulation, walls and wall covering, ceiling and floor covering, other
finished surfaces. Patch openings and damaged areas equal to existing surface
finish. Cut openings in prefabricated construction units in accordance with
manufacturer's instructions.

3.10 CONCEALMENT

A Conceal dll contract work above ceilings and in walls, below slabs, and

elsewhere throughout building. If concealment is impossible or impractical, notify
Owner's Representative before starting that part of the work and install only after
his review. In areas with no ceilings, install only after Owner's Representative
reviews and comments on arrangement and appearance.

3.11  CHASES
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A. New Construction:

1.

3.12  FIRE-STOPPING

Certain chases, recesses, openings, shafts, and wall pockets will be
provided as part of "General Building Construction Plans and
Specifications." Plumbing and fire protection frades work shall provide all
other openings required for their confract work.

Check Architectural and Structural Design and Shop Drawings to verify
correct size and location for all openings, recesses and chases in general
building construction work.

Assume responsibility for correct and final location and size of such
openings.

Rectify improperly sized, improperly located or omitted chases or
openings due to faulty or late information or failure to check final location.

Provide 18 gauge galvanized sleeves and inserts. Extend all sleeves 2"
above finished floor. Set sleeves and inserts in place ahead of new
construction, securely fastened during concrete pouring. Correct, by
drilling, omitted or improperly located sleeves. Assume responsibility for all
work and equipment damaged during course of drilling. Firestop all
unused sleeves.

Provide angle iron frame where openings are required for contfract work,
unless provided by General Construction Contractor.

A. Fire-stopping for Openings Through Fire and Smoke Rated Wall and Floor
Assemblies:

1.

Passero Associates

Provide materials and products listed or classified by an approved
independent festing laboratory for "Through-Penefration Fire-Stop
Systems." The system shall meet the requirements of "Fire Tests of Through-
Penetration Fire-Stops" designated ASTM E814.

Provide fire-stop system seals at all locations where piping, tubing, and
similar utilities pass through or penetrate fire rated wall or floor assembly.
Provide fire-stop seal between sleeve and wall for drywall construction.

The minimum required fire resistance ratings of the wall or floor assembly
shall be maintained by the fire-stop system. The installation shall provide
an air and watertight seal.

Apply fire stopping within the temperature and humidity limits permitted
by the manufacturer.

Provide rigid steel sleeves where non-armored cables pass through fire
rated walls and barriers.

Section 22 01 00 — Basic Plumbing
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FLASHING AND SEALING

A.

Opening through roofs shall be flashed in manner not to affect roof guarantee or
bond. Engage qualified Roofing Contractor licensed by the Roofing
manufacturer, as part of contract. Provide non-ferrous flashing pieces, skirts,
hoods and collars as required to make pipes and other penetrations watertight.
Where curbs are called for with respect to rectangular openings in new roofs,
flashing will be done by others unless specifically indicated otherwise. Caulk and
waterproof with additional material so as to seal airfight and watertight.

Apply all flashing and sealers within the temperature and humidity limits permitted
by the manufacturer

SUPPORTS

A

Provide required supports, beams, angles, hangers, rods, bases, braces, and
other items to properly support confract work. Supports shall meet the approval
of the Owner's Representative. Modify studs, add studs, add framing, or
otherwise reinforce studs in metal stud walls and partitions as required to suit
contract work. If necessary, in stud walls, provide special supports from floor to
structure above. For Pre-cast Panels/Planks and Metal Decks, support
mechanical work as determined by manufacturer and Owner's Representative.
Provide heavy gauge steel mounting plates for mounting contract work.
Mounting plates shall span two or more studs. Size, gauge, and strength of
mounting plates shall be sufficient for equipment size, weight, and desired rigidity.

GENERAL INSTALLATIONS REQUIREMENTS

A.

Coordinate the installation of required supporting devices and sleeves fo be set in
poured-in-place concrete and other structural components, as they are
constructed

Coordinate ordering and installation of all equipment with long lead times or
having a major impact on work by other frades so as not to delay the job or
impact the construction schedule. Pay close attention to equipment that must be
installed prior to building enclosure.

Where mounting heights are not detailed or dimensioned, install systems,
materials and equipment to provide the maximum headroom possible.

Set all equipment to accurate line and grade, level all equipment and align all
equipment components.

Provide all scaffolding, rigging, hoisting and services necessary for erection and
delivery of equipment and apparatus furnished into the premises. These items
shall be removed from premises when no longer required.

No equipment shall be hidden or covered up prior to inspection by the Owners
representative. All work that is determined to be unsatisfactory shall be corrected
immediately.
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G. All work shall be installed level and plumb, parallel and perpendicular to other
building systems and components.
H. Install access panels or doors where units are concealed behind finished
surfaces.
3.16  UTILITY COMPANY SERVICES
A. Make arrangements with RG&E for gas service to the Owner's distribution

equipment. Provide underground gas service as called for and all pads, valves,
regulators and fencing as required by the Utility Company. Coordinate all
activities between the Owner and Utility Company. The installation of the electric
service shall comply with the published Utility Company standards. PAY ALL
UTILITY COMPANY CHARGES; INCLUDE CHARGES IN THE BASE BID.

3.17  PAINTING
A. This Contract Includes the following:

1. Painting for all cut and patch work performed as part of Division 22
contracts.

2. Painting required for touch-up of surfaces damaged due to the
installation of division 22 work.

3. Painting as required to repair finish of equipment furnished.

4. Refer to Section 09900-Painting, for general description of materials and
methods

5. Painting as called for on Division 22 Drawings.

3.18  ADDITIONAL ENGINEERING SERVICES

A. In the event that the Consultant is required to provide additional engineering
services as a result of substitution of equivalent materials or equipment by the
Contractor, or changes by the Confractor in dimension, weight, power
requirements, etc., of the equipment and accessories furnished, or if the
Consultant is required to examine and evaluate any changes proposed by the
Contractor for the convenience of the Confractor, then the Consultant's
expenses in connection with such additional services shall be paid by the
Contractor and may be deducted from any moneys owed to the Contractor.

B. In the event that the Consultant is required to provide additional engineering
services as aresult of Confractor's errors, omissions or failure to conform to the
requirements of the Contract Documents, or if the Consultant is required to
examine and evaluate any changes proposed by the Contractor solely for the
convenience of the Contractor, then the Consultant's expense in connection with
such additional services shall be paid by the Contractor and may be deducted
from any moneys owed to the Contractor.
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3.19  ALL TRADES TEMPORARY HEAT
A. Refer to the Standard General Conditions of the Contract for Construction and
Supplemental General Conditions.
3.20 TEMPORARY FACILITIES
A. Refer to the standard General Conditions of the contract for Construction and

Supplemental General Conditions.

1. Continuity of operation of existing facilities will require temporary
installation or relocation of equipment and piping.

2. All piping and equipment shall be properly supported, sloped to drain,
operate without excessive stress, and shall be insulated where injury can
occur to personnel by contact with operating facilities.

3. Temporary facilities and piping shall be completely removed and any
openings in structures sealed. Provide necessary blind flanges and caps
to seal open piping remaining pressurized.

3.21 CLEANING

A. It is the Contractor's responsibility to keep clean all equipment and fixtures
provided under this contract for the duration of the project. Each trade shall
keep the premises free from an accumulation of waste material or rubbish
caused by his operations. The facilities require an environment of extreme
cleanliness, and it is the Contractor's responsibility fo adhere to the strict
regulations regarding procedures on the existing premises. After all tests are
made and installations completed satisfactorily:

1. Thoroughly clean entire installation, both exposed surfaces and interiors.
2. Remove all debris caused by work.
3. Remove tools, surplus, materials, when work is finally accepted.

3.22 PLUMBING AND FIRE PROTECTION EQUIPMENT CONNECTIONS

A. Provide complete plumbing and fire protection connections to all plumbing and
fire protection equipment. Provide control connections to equipment where
indicated on the drawings. Provide valves on piping ahead of each piece of
equipment.

B. Provide all piping, trim, accessories and connections as required for proper
equipment operation of Equipment provided by this confract, Owner-Furnished
Equipment and Equipment furnished by other contracts,

C. Refer to Manufacturer's drawings/specifications for requirements of special
equipment. Verify connection requirements before bidding and confirm prior to
roughing.

Passero Associates Section 22 01 00 — Basic Plumbing
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3.23 PLUMBING AND FIRE PROTECTION INSTALLATIONS

A All installations shall comply with the following requirements:

1.

Passero Associates

Coordinate plumbing and fire protection systems, equipment, and
materials installation with other building components. Be responsible for
any changes in openings and locations necessitated by the equipment
installed.

The Architect shall control the placement of all wall and ceiling mounted
plumbing and fire protection equipment and devices in all rooms with the
exception of mechanical and equipment rooms. When drawing details
are not available, consult with the Architects representative for actual
location.

Verify all dimensions with field measurements.

Arrange for all chases, slots and openings in other building components
that are not indicated on drawings, to allow for plumbing and fire
protection installations.

Coordinate the installation of required supporting devices and sleeves to
be set in poured-in-place concrete and other structural components, as
they are constructed.

Coordinate ordering and installation of all equipment with long lead times
or having a major impact on work by other tfrades so as not to delay the
job orimpact the construction schedule. Pay close attention to
equipment that must be installed prior to building enclosure.

Where mounting heights are not detailed or dimensioned, install systems,
materials and equipment to provide the maximum headroom possible.

Install systems, materials and equipment to conform with approved
submittal data, including coordination drawings, to greatest extent
possible. Conform to arrangements indicated by the Contract
Documents, recognizing that portions of the work are shown only in
diagrammatic form. Where coordination requirements conflict with
individual system requirements, refer the conflict to the Architect.

Store Materials on dry base, at least 6" above-ground or floor. Store so as
not to interfere with other work or obstruct access to buildings or facilities.
Provide waterproof/windproof covering. Remove and provide special
storage for items subject to moisture damage. Protect against theft or
damage from any cause. Replace items stolen or damaged, at no cost
to Owner.

Set all equipment to accurate line and grade, level all equipment and
align all equipment components.

Section 22 01 00 — Basic Plumbing
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11. All folerances in alignment and leveling, and the quality of workmanship
for each stage of work shall be as required by the manufacturer and
subject to approval by the Owners representative.

12. All finished equipment surfaces damaged during construction shall be
brought to “as new” condition by touch up or repainting. Any rust shall be
removed and primed prior to repainting.

13. Provide all scaffolding, rigging, hoisting and services necessary for
erection and delivery of equipment and apparatus furnished into the
premises. These items shall be removed from premises when no longer
required.

14. No plumbing and fire protection equipment shall be hidden or covered
up prior fo inspection by the Owners representative. All work that is
determined to be unsatisfactory shall be corrected immediately.

15. All plumbing and fire protection work shall be installed level and plumb,
parallel and perpendicular to other building systems and components.

16. Conceal all confract work above ceilings and in walls, below slabs, and
elsewhere throughout building. If concealment is impossible or
impractical, notify Owner's Representative before starting that part of the
work and install only after his approval. In areas with no ceilings, install
only after Owner's Representative reviews and comments on
arrangement and appearance.

17. Install access panels or doors where units are concealed behind finished
surfaces.

3.24 CONTINUITY OF SERVICES

A

The building will be in use during construction operations. Maintain existing
systems in operation within all rooms of building at all fimes. Refer to "General
Conditions of the Contract for Construction" for temporary facilities for additional
confract requirements. Schedules for various phases of contract work shall be
coordinated with all other trades and with Owner's Representative. Provide, as
part of contract, temporary plumbing and fire protection connections and
relocation as required to accomplish the above. Obtain approval in writing as to
date, time, and location for shut-down of existing mechanical facilities or services.

3.25  START UP AND OWNER INSTRUCTIONS

A

Before acceptance of the work, furnish necessary skilled labor to operate all
systems by seasons. Instruct the owners designated personnel on the proper
operation and maintenance of systems and equipment. Obtain written
acknowledgment from person instructed prior to acceptance repeat the
instructions if asked to do so. Contractor is fully responsible for systems until
acceptance, even though operated by Owner's personnel, unless otherwise
agreed in writing. Provide operating, maintenance and starting precautions and
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procedures to be followed by the Owner for operating systems and equipment.
Mount the instruction in clear plastic holder on or adjacent to the equipment.

Where supervision by a manufacturer is called for, provide manufacturer’s
certified technician or engineer to supervise the startup, testing and adjustment
of the equipment or system. Where two or more manufacturers are involved (i.e.
variable frequency drive and air handling unit) both manufacturers shall be
present at start up. The manufacturer shall provide a written report detailing the
testing and start-up including problems that occurred and their method of
resolution.

Refer to Section 01650 - Starting of systems and Section 01700 - Contract Closeout
for additional requirements.

3.26 OPERATION AND MAINTENANCE MANUALS

A

Provide Operation and Maintenance Manuals. Include one copy each of
approved Shop Drawings, wiring diagrams, piping diagrams, spare parts lists, as-
built drawings and manufacturer's instructions. Include typewritten instructions,
describing equipment, starting/operating procedures, emergency operating
instructions, seasonal changeover, freeze protection, precautions and
recommended maintenance procedures. Include name, address, and
telephone number of supplier manufacturer Representative and service agency
for all major equipment items. Bind above items in a three ring binder with name
of project on the cover. Deliver to Owner's Representative before request for
acceptance.

3.27 RECORD DOCUMENTS

A. Prepare and provide record documents. In addition fo those requirements
provide the following:

1. Utilities below floors, slabs and grade: During construction, maintain
accurate records of all final locations and inverts for all services inside and
outside of the buildings, beneath grade and below floors.

2. Take dimensions from a given fixed bench mark, such as the corner of a
building, and neatly and clearly indicate same on reproducible prints.

3. Provide Record Drawings for all Contract Work.

4. Pay all costs of mylar reproducible fracings and make required
corrections.

5. Incorporate all field changes, change orders and other modifications info
the final Record Drawings.
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END OF SECTION
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